

We certify that our quotation complies with all your inquiry, documents and specifications except for the following:

### **EXCLUSIONS**

**Derwick Associates, S.A. does not accept responsibility for items or aspects of equipment which are outside the Scope of Supply defined above. The following items are excluded from this proposal, unless offered as an option.**

- Site grounding
- Lightning protection
- Compressed air supply
- All auxiliary power supplies
- All first fills
- All fuel supplies, fuel supply and treatment
- Water supply and treatment
- Installation & commissioning labor
- Demolition and/or removal of any existing equipment, structures and concrete.
- Installation tooling
- Instrumentation for site Performance Testing
- Site facilities
- Fire sprinklers or other fire protection devices which may be required by insurance regulations.
- Motor Control Center (Budgetary Option)
- Battery Back Up System (Budgetary Option)
- Switchgear
- Transformers (Auxiliary & Main)
- Control system housing, external to gas turbine package enclosure mounted equipment
- Control System integration with existing DCS
- Black Start Diesel GenSet
- AC Generator Rotor Withdrawal
- Fiscal metering
- Site facilities
- Operating and strategic spares
- Civil engineering design, embedment and works
- Grout
- Erection of equipment
- Civil engineering design of any kind
- All interconnecting pipe work and cabling, beyond termination points, including: