From: Omar Petit

To: Joaquin Mavares; "Pedro Trebbau"; Sherri Meyer
Subject: Derwick"s RR Installation Proposal

Date: Friday, November 20, 2009 4:00:18 PM
Attachments: RR instalacion Proposal - Derwick.doc

RR instalacion Proposal - Derwick.pdf

Omar Petit

Regional Sales Manager - Latin America

ProEnergy Services

2031 Adams Rd

Sedalia, Missouri 65301

660-281-8588 cell

660-829-5100 office

660-829-1160 fax

http://www.proenergyservices.com

This e-mail is the property of ProEnergy Services, LLC and/or its relevant affiliate and may contain confidential and privileged material for the sole

use of the intended recipient (s). Any review, use, distribution or disclosure by others is strictly prohibited. If you are not the intended recipient (or
authorized to receive for the recipient), please contact the sender or reply to ProEnergy Services at chowatt@proenergyservices.com and delete all
copies of the message. This e-mail (and any attachments hereto) are not intended to be an offer (or an acceptance) and do not create or evidence a
binding and enforceable contract between ProEnergy Services LLC (or any of its affiliates) and the intended recipient or any other party, and may not

be relied on by anyone as the basis of a contract by estoppel or otherwise. Thank you.

From: Joaquin Mavares

Sent: Thursday, November 19, 2009 7:43 PM
To: Pedro Trebbau

Cc: Omar Petit; Jeff Canon

Subject: Rolls Royce

EPC 60,000,000MM
Derwick 10,800,000MM
Sub Total 70,800,000MM
Tax 1,770,000MM

TOTAL 72,578,000MM

Joaquin Mavares

Director of International Sales
ProEnergy Services

2031 Adams Road

Sedalia, Missouri 65301
660-829-5100 office

660-829-1160 fax
713-992-1790 cell

http://www.proenergyservices.com

;‘§ Please consider the environment before printing this e-mail

This e-mail is the property of ProEnergy Services, LLC and/or its relevant affiliate and may contain confidential and privileged material for the sole
use of the intended recipient (s). Any review, use, distribution or disclosure by others is strictly prohibited. If you are not the intended recipient (or
authorized to receive for the recipient), please contact the sender or reply to ProEnergy Services at chowatt@proenergyservices.com and delete all
copies of the message. This e-mail (and any attachments hereto) are not intended to be an offer (or an acceptance) and do not create or evidence a
binding and enforceable contract between ProEnergy Services LLC (or any of its affiliates) and the intended recipient or any other party, and may not

be relied on by anyone as the basis of a contract by estoppel or otherwise. Thank you.
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PROPOSAL


   Presented To:

Derwick Associates


For

     Installation of 4 Rolls Royce Trent 60 

Prepared By
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Proposal No. 409-2916

November 19, 2009

           This document is privileged and contains confidential information intended for use only by


Derwick

Introduction


ProEnergy Services (“PES”) is pleased to provide this proposal to “Derwick Associates (“DA”) for the installation of Four (4) Brand new (4) Rolls Royce Trent Gas Turbines 

[image: image2.emf]

ProEnergy Services (PES) proposes to provide this budgetary proposal Turnkey EPC Services for the subject equipment. While we do not have the site particulars, we have installed the identical equipment at other locations. Therefore, until we obtain


firm site requirements we are providing this budgetary proposal on short notice based upon the following assumptions:


1. 230 KV Dead end tower, is the High Voltage Utility connection.


2. Diesel Fuel is the liquid fuel for the GTG’s and site requires truck unloading 

3. Firewater system is required.


4. Buildings are required for Operations, Maintenance – Warehouse, Electrical, and Water Treatment – Firewater Pump, Substation and Guard House.


5. Transportation costs of all equipment from the Port to Site are to the customer’s account.


6. Labor will be based upon local non-union labor with ProEnergy Services providing Project Management.


The Owner is assumed to have purchased the subject Gas Turbine Generators and will deliver them to the site when the foundations have been poured and are ready to receive the equipment.


EPC

· Major Equipment (not inclusive):


· Plant PESS System


· Oil/Water Separator


· Switchgear Building


· Control Room Building


· Instrument Air Compressor


· Engineering, Design, Procurement, Construction Management (project management, safety – QA/QC, scheduling), Subcontracting for local equipment rental, civil, mechanical and electrical labor and material, commissioning, training, start-up, and testing.


· Schedule: Commercial Operation Date (“COD”) is estimated to be 6 months from contract execution.


· The Budgetary price for the Turnkey EPC Proposal including a tested and operational facility is US $61,770,000 million. This assumes a mutually agreeable contract is negotiated by December 30 of 2009 with the Commercial Operation Date of May 15, 2010


Name:
Energy Parts Solutions LLC


Bank:
US BANK



Routing# 081000210


Account #152305958703


                          Swift Code: USBKUS 44IMT (that is an “I” not an 1I

Terms of Payment EPC-EQUIPMENT

		First Payment
 
Due at Contract Signing to Secure Major Equip 
 (70%) 



		Second Payment 
Due When BOP Equipment at US Port   

 (10%) 



		Third Payment

Due When GT on Pad at Site   


 (2.5%) 



		Fourth Payment  
Due When GSU on Pad at Site   

             (5.0%) 



		Fifth Payment 

Due Upon Mechanical Completion   

             (2.5%)



		Sixth Payment 
Due Upon 1st Fire of



             (2.5%) 



		Seventh Payment 
Due Upon Readiness to Export Power 

 (5.0%) 



		Final Payment 
Due Upon Final Completion of Plant  

 (2.5%)





Taxes/Duties/Bank Expenses



 All taxes, VAT, custom duties, and bank expenses due are for the purchaser’s account.


Proposal Validity



This budgetary proposal is valid for thirty (30) days.  The equipment described herein is subject to prior sale.


Terms and Conditions



This proposal is based on ProEnergy Services standard Terms and Conditions.  


Confidentiality



This Proposal is submitted in confidence for evaluation by Buyer.  Its contents are proprietary to Seller.  By taking receipt of this Proposal, Buyer agrees not to reveal its contents in whole or in part beyond those persons in its own organization necessary to properly evaluate this Proposal or to perform any resulting contract.  Buyer shall not reveal the contents of this Proposal to a third party or make copies of this Proposal without the prior written consent of Seller.  Buyer shall return this entire Proposal to the undersigned, if Buyer does not accept this Proposal.


We sincerely appreciate this opportunity to provide you with this offer and are willing to discuss any issues and resolve them on a mutually acceptable basis as you progress through your overall proposal preparation.


Follow Up


Please contact the following person at ProEnergy Services for information regarding this proposal:


Joaquin Mavares


Director of International Sales


jmavares@proenergyservices.com

Cell: +1 (713) 992-1790


Omar Petit


Regional Latin America 


opetit@proenergyservices.com

Cell: +1 (660) 281-8588
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SCOPE CLARIFICATIONS AND ASSUMPTIONS


In an attempt to provide a real price for engineering, procurement and construction services required for this facility, the following major assumptions have been made:


Civil


     1.
Clean, graded, and level site with free and clear access, suitable for spread footing/mat foundations is to be provided by the Owner.  The load bearing capacity of the prepared site is assumed to be a minimum of 2000 psf at three feet below finished grade.


     2.
The site soil characteristics are suitable for a standard subsurface ground grid system without the need for the installation of additional ground wells.


     3.
Adequate construction laydown area is available on the proposed construction site.


     4.
All excavation is accomplished through conventional methods, and blasting is not required.


     5.
Excavated materials are suitable for structural backfill.


     6.
Storm water runoff is by surface drainage to the battery limits.  No runoff is assumed from adjacent areas.  No provisions are included for storm water treatment or containment.


     7.
No site de-watering is required.


     8.
No site development except for structural excavation is included.


     9.
Any necessary site environmental clean up is to be completed by Owner.


     10.
Above ground pipe and cable installation is acceptable.


     11.
Suitable concrete batch plant available producing a minimum capacity of 2000 cubic yards of 3500 psi quality concrete.


Electrical

High voltage electrical interface is the 13.8 kV, primary side of the existing transformer.  Distance from generator breaker to main transformer is assumed to be less than 300 feet.


Owner’s existing step-up transformer and substation to be used.  Grounding grid for the substation also assumed to be part of Owner’s scope of supply.


Owner to be responsible for all design studies and protection requirements for the high voltage scope of the project.


Protection has been included for all Derwick supplied equipment, as well as protection between the generator breakers and the main transformer (see attached one-line diagram).


General plant lighting will be provided for control house and service areas only.


Power, instrument and control cable will be installed above ground.


Mechanical

All waste oil from the oily water separator will be contained in a buried, 5000-gallon tank, to be disposed of by Customer.


It is assumed that the water runoff from the oily water separator will be sent to the appropriate sewer system to be provided by the Owner.


Proposed equipment and site layout may be subject to change as required by local environmental requirements, detail engineering and/or constructability reviews.


Customer will supply gas fuel to the facility at the required pressure, quantity and quality as specified by RR for aeroderivitive gas turbines.  


It is assumed that potable water will be made available by the Owner for the water treatment system.


Water treatment equipment has been specified assuming supply water quality per Appendix A.


A pressurized fire loop, if required, is to be supplied by the Owner; however, two (2) fire extinguisher carts will be provided by Derwick for fire suppression.


Miscellaneous

No site visit, soils analysis, water analysis, fuel analysis, or other site specific data has been evaluated for impact on total project cost or schedule.


Price is based on  U.S. dollars.


A cash positive payment schedule to be negotiated in good faith.


Transportation routes have not been surveyed and identified.  Alternate routing may affect project completion and cost.


All transportation to be CIP (Carriage & Insurance Paid). all import taxes, duties, or any other import charges are assumed to be in the Owner’s scope of supply.


Derwick assumes that US codes and standards for similar projects are acceptable, and that no additional local codes, standards, or permits will be imposed.


Performance test will be performed after the scheduled 17 week startup.


A one year warranty period has been included in Derwick’s scope of supply.


9.
As the equipment selection for water treatment plants can vary greatly for different water sources, we have based our estimate on the following feed water parameters:



pH
6-10



TDS
< 1000 ppm



Total Hardness
<200 ppm



Iron
<5 ppm



Silica
<50 ppm



Turbidity
<1 NTU



TSS
<30 ppm



Temperature
75-90 °F



Barium
<1 ppm



Strontium
<1 ppm



Free Chlorine
<.1 ppm



SDI
<5


H.
EXCLUSIONS


 Derwick has excluded these items listed below from our offering.  Any other major equipment or service not described in our written proposal is also excluded:


-
Absorption chiller and chilled water supply system


-
Balance of plant and energy optimization controls


-
Boiler feed pump and auto level control assembly


-
Cooling tower and circulating water system


-
Deaeration and chemical injection equipment


-
Desuperheater equipment


-
Distributed plant control


-
Filter house support structure, other than standard


-
Free access to site during construction.


-
Fuel, fluids and chemicals


-
Fuel storage tanks, forwarding equipment and primary fuel filter


-
Heat recovery boiler and blowdown controls


-
High voltage step-up transformer(s), cables, switchgear and associated equipment


-
Plant utilities


-
Power plant calibration tools and ordinary hand tools


-
Sanitary facilities.


-
Security for personnel and equipment at the site.


-
Site power and water supply during construction.


-
Site real estate.


-
Spare parts (quoted separately)


-
Steam filtration and purification equipment


-
Steam turbine condenser and condensate pumping equipment


-
Steam turbine generator set


-
Telephone communication lines to site during construction.


-
Water injection pressurization equipment


     The Industrial Trent

Site Installation Requirements

First Lift


Trent Engine Base Module

[image: image4.emf]

Second Lift


Generator Package

[image: image5.emf]

Third Lift“Top Hat” of GT Skid


[image: image6.emf]

Fourth and Fifth Lift Two halves of Inlet 

[image: image7.emf]

Sixth Lift Water forwarding system


[image: image8.emf]

Seventh Lift


Trent Engine

[image: image9.emf]
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Complete Package 
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Introduction

ProEnergy Services (“PES”) is pleased to provide this proposal to “Derwick Associates
(“DA) for the installation of Four (4) Brand new (4) Rolls Royce Trent Gas Turbines

ProEnergy Services (PES) proposes to provide this budgetary proposal Turnkey EPC
Services for the subject equipment. While we do not have the site particulars, we have
installed the identical equipment at other locations. Therefore, until we obtain

firm site requirements we are providing this budgetary proposal on short notice based
upon the following assumptions:
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1. 230 KV Dead end tower, is the High Voltage Utility connection.

2. Diesel Fuel is the liquid fuel for the GTG’s and site requires truck unloading

3. Firewater system is required.

4. Buildings are required for Operations, Maintenance — Warehouse, Electrical, and
Water Treatment — Firewater Pump, Substation and Guard House.

5. Transportation costs of all equipment from the Port to Site are to the customer’s
account.

6. Labor will be based upon local non-union labor with ProEnergy Services providing
Project Management.

The Owner is assumed to have purchased the subject Gas Turbine Generators and will
deliver them to the site when the foundations have been poured and are ready to
receive the equipment.

EPC

o Major Equipment (not inclusive):
o Plant PESS System
o Oil/Water Separator
o Switchgear Building
o Control Room Building
o Instrument Air Compressor
o Engineering, Design, Procurement, Construction Management (project
management, safety — QA/QC, scheduling), Subcontracting for local equipment
rental, civil, mechanical and electrical labor and material, commissioning,
training, start-up, and testing.

o Schedule: Commercial Operation Date (“COD”) is estimated to be 6 months from
contract execution.

o The Budgetary price for the Turnkey EPC Proposal including a tested and
operational facility is US $61,770,000 million. This assumes a mutually
agreeable contract is negotiated by December 30 of 2009 with the Commercial
Operation Date of May 15, 2010

Name: Energy Parts Solutions LLC

Bank: US BANK

Routing# 081000210

Account #152305958703

Swift Code: USBKUS 44IMT (that is an “I” not an 11
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Terms of Payment EPC-EQUIPMENT

First Payment Due at Contract Signing to Secure Major Equip (70%)
Second Payment Due When BOP Equipment at US Port (10%)
Third Payment Due When GT on Pad at Site (2.5%)
Fourth Payment Due When GSU on Pad at Site (5.0%)
Fifth Payment Due Upon Mechanical Completion (2.5%)
Sixth Payment Due Upon 1st Fire of (2.5%)
Seventh Payment Due Upon Readiness to Export Power (5.0%)
Final Payment Due Upon Final Completion of Plant (2.5%)

Taxes/Duties/Bank Expenses

All taxes, VAT, custom duties, and bank expenses due are for the purchaser’s

account.

Proposal Validity

This budgetary proposal is valid for thirty (30) days. The equipment described

herein is subject to prior sale.

Terms and Conditions

This proposal is based on ProEnergy Services standard Terms and Conditions.

Confidentiality

This Proposal is submitted in confidence for evaluation by Buyer. Its contents
are proprietary to Seller. By taking receipt of this Proposal, Buyer agrees not to

reveal its contents in whole or in part beyond those persons in its own

organization necessary to properly evaluate this Proposal or to perform any
resulting contract. Buyer shall not reveal the contents of this Proposal to a third
party or make copies of this Proposal without the prior written consent of Seller.
Buyer shall return this entire Proposal to the undersigned, if Buyer does not

accept this Proposal.
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We sincerely appreciate this opportunity to provide you with this offer and are willing to
discuss any issues and resolve them on a mutually acceptable basis as you progress
through your overall proposal preparation.

Follow Up

Please contact the following person at ProEnergy Services for information regarding this
proposal:

Joaquin Mavares

Director of International Sales
imavares@proenergyservices.com
Cell: +1 (713) 992-1790

Omar Petit
Regional Latin America

opetit@proenergyservices.com
Cell: +1 (660) 281-8588
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SCOPE CLARIFICATIONS AND ASSUMPTIONS

In an attempt to provide a real price for engineering, procurement and construction
services required for this facility, the following major assumptions have been made:

Civil
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1. Clean, graded, and level site with free and clear access, suitable for spread
footing/mat foundations is to be provided by the Owner. The load bearing
capacity of the prepared site is assumed to be a minimum of 2000 psf at three
feet below finished grade.

2. The site soil characteristics are suitable for a standard subsurface ground grid
system without the need for the installation of additional ground wells.

3. Adequate construction laydown area is available on the proposed construction
site.

4. All excavation is accomplished through conventional methods, and blasting is not

required.

Excavated materials are suitable for structural backfill.

Storm water runoff is by surface drainage to the battery limits. No runoff is

assumed from adjacent areas. No provisions are included for storm water

treatment or containment.

No site de-watering is required.

No site development except for structural excavation is included.

Any necessary site environmental clean up is to be completed by Owner.

0. Above ground pipe and cable installation is acceptable.

1. Suitable concrete batch plant available producing a minimum capacity of 2000

cubic yards of 3500 psi quality concrete.

o o

T2V 0N

Electrical

High voltage electrical interface is the 13.8 kV, primary side of the existing
transformer. Distance from generator breaker to main transformer is assumed to
be less than 300 feet.

Owner’s existing step-up transformer and substation to be used. Grounding grid for
the substation also assumed to be part of Owner’s scope of supply.

Owner to be responsible for all design studies and protection requirements for the
high voltage scope of the project.

Protection has been included for all Derwick supplied equipment, as well as
protection between the generator breakers and the main transformer (see
attached one-line diagram).

General plant lighting will be provided for control house and service areas only.

Power, instrument and control cable will be installed above ground.

Mechanical
All waste oil from the oily water separator will be contained in a buried, 5000-gallon
tank, to be disposed of by Customer.

It is assumed that the water runoff from the oily water separator will be sent to the
appropriate sewer system to be provided by the Owner.
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Proposed equipment and site layout may be subject to change as required by local
environmental requirements, detail engineering and/or constructability reviews.

Customer will supply gas fuel to the facility at the required pressure, quantity and
quality as specified by RR for aeroderivitive gas turbines.

It is assumed that potable water will be made available by the Owner for the water
treatment system.

Water treatment equipment has been specified assuming supply water quality per
Appendix A.

A pressurized fire loop, if required, is to be supplied by the Owner; however, two (2)
fire extinguisher carts will be provided by Derwick for fire suppression.

Miscellaneous

No site visit, soils analysis, water analysis, fuel analysis, or other site specific data
has been evaluated for impact on total project cost or schedule.

Price is based on U.S. dollars.

A cash positive payment schedule to be negotiated in good faith.

Transportation routes have not been surveyed and identified. Alternate routing may
affect project completion and cost.

All transportation to be CIP (Carriage & Insurance Paid). all import taxes, duties, or
any other import charges are assumed to be in the Owner’s scope of supply.
Derwick assumes that US codes and standards for similar projects are acceptable,
and that no additional local codes, standards, or permits will be imposed.
Performance test will be performed after the scheduled 17 week startup.

A one year warranty period has been included in Derwick’s scope of supply.

9. As the equipment selection for water treatment plants can vary greatly for
different water sources, we have based our estimate on the following feed water
parameters:
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pH 6-10
TDS <1000 ppm
Total Hardness <200 ppm
Iron <5 ppm
Silica <50 ppm
Turbidity <1 NTU
TSS <30 ppm
Temperature 75-90 °F
Barium <1 ppm
Strontium <1 ppm
Free Chlorine <.1 ppm
SDI <5
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H. EXCLUSIONS

Derwick has excluded these items listed below from our offering. Any other major
equipment or service not described in our written proposal is also excluded:

Absorption chiller and chilled water supply system
- Balance of plant and energy optimization controls
- Boiler feed pump and auto level control assembly
- Cooling tower and circulating water system

- Deaeration and chemical injection equipment

- Desuperheater equipment

- Distributed plant control

- Filter house support structure, other than standard
- Free access to site during construction.

- Fuel, fluids and chemicals

- Fuel storage tanks, forwarding equipment and primary fuel filter
- Heat recovery boiler and blowdown controls

- High voltage step-up transformer(s), cables, switchgear and
associated equipment

- Plant utilities

- Power plant calibration tools and ordinary hand tools
- Sanitary facilities.

- Security for personnel and equipment at the site.

- Site power and water supply during construction.
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- Site real estate.

- Spare parts (quoted separately)

- Steam filtration and purification equipment

- Steam turbine condenser and condensate pumping equipment
- Steam turbine generator set

- Telephone communication lines to site during construction.

- Water injection pressurization equipment
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The Industrial Trent
Site Installation Requirements
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First Lift
Trent Engine Base Module
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Second Lift
Generator Package
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Third Lift"Top Hat” of GT Skid

Page 15 of 19

Electricidad de Caracas 409-2913 Proprietary and Confidential





§' roEner
E rEEEVI’CESQ}:

Fourth and Fifth Lift Two halves of
Inlet
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Sixth Lift Water forwarding system
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Seventh Lift
Trent Engine
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Complete Package
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