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1.0 Introduction 
 
Derwick Associates Corp.(“DAC”) to add 70 GPM Demin Water Treatment capacity to the 
previous water treatment system being installed in Phase II. The scope of work includes the 
Engineering and installation of the following:  
 

• 1 ea. RO water treatment expansion 
• 1 ea Carbon Filter expansion 
• 1 ea EDI Demin Treatment expansion 
• 1 ea Water Softener expansion 
• 1 lot Demin Water transfer and forwarding Pumps 
• 1 Demin Water Tank expansion 

 
The following sections of this TSD provide more detail on the required Water Treatment System 
expansion scope of this proposal. 
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Note: The Owner has purchased two (2) dual fueled GE LM 6000 PC Sprint Gas 
Turbine Generator packages with associated facilities and two (2) dual fueled GE 
LM 2500+ Gas Turbine Generator packages for this project.  The additional LM 
6000 PC requires an expansion of the Water Treatment Facility.   
 
2.0 Demin Water Treatment Expansion Scope of Supply 
 
2.1  Demin Water for 1 dual fueled x LM 6000 Gas Turbine Generator  

 
Contractor will supply an expansion to the water treatment capacity to allow NOx and 
Sprint Demin Water to control the NOX to Air Permit levels when the LM 2500+ and LM 
6000 PC Sprint are operating on natural gas or Liquid Fuel.  
 

• The Natural Gas & Liquid Fuel Supply must meet the GE Aero-Derivative Gas 

Turbine Fuel Specifications for the LM 2500+ and LM 6000 PC. 

• The Demin Water Treatment System will be installed in an expansion of the 

existing Water Treatment Building 

• The expansion will produce up to the required 60 gpm or 86,000 gallons per day. 

• The Demin Water Storage will be increased by 50,000 gallons 

• The Raw Water Storage will be increased by 550,000 gallons 

 
Contractor will provide Turnkey EPC Services to purchase and install the Demin Water 
Treatment expansion and required Balance of Plant described below: 
 
2.2 Scope of Supply and Detailed Division of Responsibility 

 
Material/Responsibility  Qty  Description  
Owner:   
   
 1 Lot  Permits for Environmental,  Building, Operations, etc. to allow 

plant construction and commercial operations 
 1 Lot  Construction & Commissioning Water and 480V three phase 

power  
 1 Lot  Access Roads to site as required 
 1 Lot  Import Duties and Taxes  
 1 lot Right of Way, easements, etc. to allow proposed 

interconnects as required 
 1 Lot Project Site free and clear of rock and ground water with 

sufficient space to install the required facilities 
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Contractor will Provide 
and Install 

  

Civil, Engineering & 
Construction: 

1 Lot Design Engineering and Construction Management of 
Contracted Labor including Safety, QA/QC, Project Schedule 
Management, Technical management, start-up, 
commissioning, systems turnover and performance testing. 

 

 
 
Contractor to Provide 
Mechanical as 
Outlined 

1 Lot 
 
 
 
1ea 
1ea 
1ea 
1ea 
1ea 
  

Plant Site civil earthwork, leveling, foundations, roadways, 
plant gravel, asphalt and concretes as mutually agreed. 
 
 
RO System Expansion of 60 GPM 
Water Softener Expansion of 60 GPM 
EDI Demin System Expansion of 60 GPM  
Increase in Raw Water Tank of 550,000 gal 
Increase in Demin Water Tank of 50,000 gal 

 

 1 Lot Mechanical pipe, valves, and material including installation 
with contract labor 

Electrical   
 1 480 V Supply for treatment and pumps  

 1 Lot Electrical wire, conduit, and cable including installation with 
contract labor 

 1 480 V Distribution Panel 
 1 BOP 480V MCC 
Associated 
Instrumentation: 

  

 1 Lot Plant Instrumentation 
 1 Lot Interconnect to plant DCS System 
   
Buildings:   
 1 Water Treatment  Building expansion  
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