DERWICK

DERWICK ASSOCIATES CORP.

Las Morochas POWER PLANT PROJECT PRICING

(1) GE LM2500 Plant Pricing Breakdown

US Dollars Bolivars

Civil Works

Site Preparation & Earth Moving

Concrete, Foundations, Paving

Buildings, Tanks & Structural

Sub Total 525,200 5,062,300
Mechanical

Mechanical Balance of Plant Equipment

Mechanical Labor & Local Materials

Erection Labor & Rental Equipment

Sub Total 1,870,700 5,245,480
Electrical

Electrical Balance of Plant Equipment

Electrical Labor & Local Materials

Sub Total 2,304,900 6,828,780
Instrumentation

Plant Instrumentation, DCC Systems/Comunications

Hardware, software, Comunications systems

Sub Total 345,800
Plant Erection

Plant Erection, equipment rental, painting,

Transportation (BOP) some duties. Site cost

Sub Total 1,064,700 9,011,320
Engineering, Project Management, Site Supervision,
Testing, Startup and Commissioning

Sub Total 4,256,200 8,129,500
Total Project Cost 10,367,500 34,277,380




