
 

September 17, 2009 
 
 
CORPOELEC 
Corporación Eléctrica Nacional 
Torre las Mercedes, Piso 5º Ofic 502-C 
Av. La Estancia, Chuao 
Caracas, Venezuela 
 
Attn: Econ. Néstor Cheyene 
Cc:  Ing. Federico Albornoz 
 
Dear Sir, 
 
On July 28, 2009, we  provided our update d and deta iled turn key proposal f or the design,  
construction, installation and commissioning of a (2) Unit Frame 7EA plant at an existing site within 
the General Rafael Urdaneta Termoelectric Power Comple x south of Maracaibo.  As we poin ted 
out in that p roposal, the 230KV Transmission L ine and Substation Bay were not included in o ur 
price at the time.   
 
We have si nce been able to visit the site and determine the manuf acturer and model of t he 
equipment as well as the configuration of the rest of the substation which is under constructio n 
now.  With this information, we are now prepared to provide our pricing for this additional scope. 
 
Scope of Work 
 
Attached are our drawings showin g the layout  of  the add itional transmission line  and sub station 
bay.  In add ition to the f oundations and labor to erect, install and commi ssion, scope includes the 
following: 
 

230 KV Substation   
 3 230 KV SF6 Breakers 
 6 230 KV Disconnects 
 3  Dead End Towers 
 3 Lightning Arrestors 
 1 Line Current Differential Relay 
 1 Relay Panel to house Protective Relays and Switches 
 9 CT’s 

 1 Lot 230 KV Insulators and ACSR Cable Bus & Fittings  
 1 Lot Lot interconnect with existing 120 V AC and 125 V DC 

230 KV Transmission 
Line 

  

 4 Metal Tangent or Turning Poles (95ft) 
 3 Metal Transmission Poles (95ft) 
 1 Lot Bare 795 ACSR Cable  
 1 Lot Lot Static wire with Fiber Optic cable laced to it 

 



 
Price  
 
The firm fixed price for the turnkey construction of the 230KV Transmission Line and Substation 
Bay is US$ 3,369,000.00 + BsF 8,028,000.00. 
 
Payment Terms and Commercial Terms & Conditions 
 
ProEnergy EPC Services will negotiate in good faith commercial terms and conditions which are 
mutually acceptable to both parties. 
 
Validity 
 
This proposal is valid for a period of (60) days. 
 
We appreciate the opportunity to provide this proposal and look forward to providing the turnkey 
services to construct this plant on a fast track basis. 
 
 
Sincerely, 
 
Energy Parts Solutions 

 
David Whisenhunt 
Vice President 
 
 
Cc:  Jeff Canon, Scott Dieball, Joaquin Mavares 
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