
US Dollars Bolivars

Site Preparation & Earth Moving
Concrete, Foundations, Paving 
Buildings, Tanks & Structural
Sub Total 525,200           5,062,300              

Mechanical Balance of Plant Equipment
Mechanical Labor & Local Materials
Erection Labor & Rental Equipment
Sub Total 1,870,700        5,245,480              

El t i l B l f Pl t E i t
Electrical

Las Morochas  POWER PLANT PROJECT PRICING

(1) GE LM2500 Plant Pricing Breakdown

Civil Works

Mechanical 

Electrical Balance of Plant Equipment
Electrical Labor & Local Materials
Sub Total 2,304,900        6,828,780              

Instrumentation
Plant Instrumentation, DCC Systems/Comunications
Hardware, software, Comunications systems
Sub Total 345,800           

Plant Erection
Plant Erection, equipment rental, painting, 
Transportation (BOP) some duties. Site cost
Sub Total 1,064,700        9,011,320              

Sub Total 4,256,200          8,129,500               

10,367,500        34,277,380             

Engineering, Project Management, Site Supervision, 
Testing, Startup and Commissioning

Total Project Cost


