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Derwick Associates appreciates your interest in our FT8 aero derivative gas 
turbine generator. PWPS’ FT8 is based on the successful JT8D-200 engine and 
was first introduced in 1991. Key highlights’ of the FT8 include the following.   
  

 Benefits from 14,000+ engines and 500 million hrs of experience on the 
JT8D engine.   

  World class technology development and experience from P&W’s full line 
of engines. 

  397 GG8 engines delivered or on order.   
  Modular design for easier, faster, less expensive installation.   
  Fast starts… 8 minutes normal start (cold to full load).   
  Unlimited Start/Stops… no maintenance penalties for starts. 

 
 
Derwick Associates, S.A. is pleased to provide the following pricing information 
in response to your request for three (3) new FT8 SWIFTPAC™ gas turbine 
generators for Venezuela.   
 
Three (3) new FT8 SWIFTAPAC™ Gas generators………….….…$97,500,000  
 
Delivery is ex-works, Inco terms 2000 and subject to prior sale as follows…    
 

 Units 1: September,   2010  
  Units 2: October,  2010   
  Units 3: November. 2010    

 
Dual fuel, water injected, 60Hz, 13.8kV electric generator. 
 

1. Guarantees and warrantees to include delivery, power output, heat rate, 
and emissions along with a material and workmanship warranty 12 months 
from commercial operations or 18 months after equipment shipment. 
Additional details provided in the enclosed Turbine Purchase Agreement 
Terms & Conditions. 

 
2. The guarantees and warrantees can be transferred to the end user in 

Venezuela.  
 

3. Installation of the equipment is the responsibility of the customer. 
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Payment Schedule   
 
Purchaser will demonstrate its financial capability to continue to carry out its 
obligations under this Contract. This demonstration may require that Purchaser 
furnish adequate payment security. This proposal is based upon receipt of a 
letter of credit.    
 
Payment Event   
 
Signature of the Contract Agreement  
by both Parties, paid against Seller’s Invoice   30%  
Upon notice of Ready to Ship for the Gas Turbines 
and Steam Turbines and Auxiliaries     70% 
 
 
 
Instrucciones para transferencias:     
Intermediary Bank: Beneficiario:   

Citibank, N.A. International Union Bank, S.A. 
ABA: 021000089 Cuenta: 36246731   

Sucursal: New York Dirección:   

Dirección: Ave. Samuel Lewis, Edif. Omega Piso 5, 
111 Wall Street, New York, NY 10043 Apartado 0391 Wtc Panamá, Republica de Panamá 
    

  
FFC: Davos International            
Bank/000767-224-001   

  
    Ref: Derwick Associates/   

13102362   

 
 
Taxes/Duties/Bank Expenses 
 
  All taxes, VAT, custom duties, and bank expenses due are for the purchaser’s 

account. 
 
 
Proposal Validity 
 
 This budgetary proposal is valid for thirty (30) days.  The equipment described 

herein is subject to prior sale. 
 



 

Page 4 of 5 
 

Electricidad de Caracas 409-2913                 Proprietary and Confidential 

 
 
 
 
Terms and Conditions 
 
 This proposal is based on Derwick Associates Corp. standard Terms and 

Conditions.   
   
Confidentiality 
 
 This Proposal is submitted in confidence for evaluation by Buyer.  Its contents 

are proprietary to Seller.  By taking receipt of this Proposal, Buyer agrees not to 
reveal its contents in whole or in part beyond those persons in its own 
organization necessary to properly evaluate this Proposal or to perform any 
resulting contract.  Buyer shall not reveal the contents of this Proposal to a third 
party or make copies of this Proposal without the prior written consent of Seller.  
Buyer shall return this entire Proposal to the undersigned, if Buyer does not 
accept this Proposal. 

 
We sincerely appreciate this opportunity to provide you with this offer and are willing to 
discuss any issues and resolve them on a mutually acceptable basis as you progress 
through your overall proposal preparation. 
 
Follow Up 
 
Please contact the following person at Derwick Corporation for information regarding 
this proposal: 
 
Pedro Trebbau 
Director 
ptrebbau@derwickssociates.com 
58-412-3007470  
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Scope of Supply and Purchaser's Responsibilities

FT8 SWIFTPAC POWER ISLAND
EQUIPMENT ONLY BASE BID
DUAL FUEL WITH WATER INJECTION Qty: 3

Item Description Notes
2 I. GAS TURBINE POWER ISLAND
4
6 1 GAS TURBINE PACKAGE 6 P P C

12 Gas Generator (GG8-3 Core Engine) P P C
14 Power Turbine P P C 3600 RPM Design
18 Diffuser P P C
20 Collector Box P P C
22 Exhaust transition P P C
24 Fabricated gas turbine base and mount 

assembly
P P C

26 Coupling connecting power turbine and 
generator

P P C

28 Hydraulic starting motor P P C
30 Ignition system P P C
32 Off-line compressor internal water wash system P P C Includes piping system, nozzles, valves, etc 

internal to the Gas Turbine Enclosure.  
Excludes Water Wash Skid

34 Off-line compressor internal water wash 
system with Skid

Includes complete Off-line water wash 
system including Skid

38 Gas turbine heating system P P C For condensation control
44  Lube oil system P P C Combined gas generator & power turbine 
46 * Single oil-to-air cooler P P C
48 * Motor driven pumps P P C two AC and one DC turbine lube oil pumps
50 * Stainless steel piping P P C
54 Fuel supply system P P C
56 * Fuel gas strainer P P C
58 * Gas fuel fire valve P P C
60 * Liquid fuel fire valve P P C
62 * Liquid fuel flowmeter/totalizer P P C
66 Buffered air system P P C
68 * Single air-to-air cooler P P C
70 * Instrumentation for temperature control P P C
72 Water injection NOx control system P P C
74 * One AC motor driven pump P P C
76 Gas turbine enclosure P P C Prime painted
80 * Secondary cooling air system with louvers P P C
82 * Vents and drains P P C
84 * Interior AC/DC lighting P P C
86 * CO2 Fire Suppression System P P C CO2 Bottles provided
88 * Sound attenuation to meet 85 dB(A) average P P C At 3 feet (one meter)
90 * Gas detection system P P C
92 Two-stage inlet air filter with weather hood P P C 1st stage prefilter, 2nd stage high-efficiency 

media.
100 Inlet silencing P P C One inlet section
106 Exhaust Stack P P C 30 ft exhaust stack; two exhaust silencing 

sections.
108 * Quick Disconnect Electrical Interface P P C
110
112 2 HYDRAULIC STARTING PACKAGE 3 P P C Mounted in Generator enclosure.
114
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116 3 GENERATOR PACKAGE 3 P P C
120 Brush Open Ventilated Air Cooled Synchronous 

Generator or equivalent
P P C BDAX 72.290ER; 60 Hz

124 Brushless Exciter Assembly P P C With pilot exciter
126 Stator Heaters P P C
128 Neutral ground transformer/resistor P P C
130 Current transformers P P C Quantity 10 per package
132 Stator RTD’s P P C Quantity 6 with 6 spares per package
134 Vibration probes P P C Proximity
136 Bearing drain RTD’s P P C One per bearing
138 Bearing metal RTD’s P P C One per bearing
140 Hot and cold air RTD’s P P C
142 Rotor ground detection P P C
144 Lube oil System P P C Air cooled
146 * Duplex filters P P C
148 * Motor driven pumps P P C Two AC and one DC
150 * Stainless steel piping downstream of filters P P C
154 Enclosure P P C Prime painted
158 * Inlet air filter P P C
160 * Inlet and exhaust silencing P P C
162 * Interior AC/DC lighting P P C
164 * Sound attenuation to 85 dB(A) P P C Inlet and Exhaust silencing
166 * Fire detection system P P C
170 * Quick Disconnect Electrical Interface P P C
172
174 4 CONTROL PACKAGE 3 P P C Completely prewired and pretested
176 Prefabricated steel enclosure P P C
178 * HVAC P P C
180 * Fluorescent lighting P P C
182 * DC emergency lighting P P C
184 * AC power outlets P P C
186 * Smoke detector P P C
190 Operator control cabinet P P C
192 * Starting and operating controls P P C Manual and automatic
194 * Speed indication P P C
196 * Voltmeters P P C Bus and generator
198 * Ammeter P P C
200 * Wattmeter P P C
202 * VAR meter P P C
206 * Synchroscope and lamps P P C
208 Monitoring cabinet P P C
210 * ICE Monitor (CRT, keyboard and software for 

operator interface)
P P C

212 * Printer P P C
214 Instrument Cabinet P P C
216 * Automatic voltage regulator (AVR) P P C Main and standby channels (2)
218 * Digital synchronizer P P C
220 * Vibration monitor P P C Gas turbine and generator
222 * Fire protection system power supplies P P C
224 * Static inverter P P C
226 Unit control cabinet “Engine A” P P C
228 * Control system for automatic starting, running, 

loading, unloading and shutdown of the unit.
P P C

230 * Timer Panel P P C
232 * Expansion chassis P P C
234 Unit control cabinet “ Engine B” P P C
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236 * Timer panel P P C
238 * Expansion chassis P P C
240 Generator protective relay panel P P C Beckwith
242 * Generator protective relays P P C
244 * Lockout relays P P C
246 * Watt hour meter P P C
248 Motor Control Center P P C
250 * AC and DC distribution panels P P C
252 * Motor starters P P C
254 * Distribution transformer P P C
256 * Breakers as required P P C
260 * Automatic transfer switch P P C To accommodate a Black Start Diesel 

Generator or alternate Emergency Feed
262 Master terminal cabinet P P C
264 * Field termination blocks P P C
266 * Power supplies P P C
268 Ventilated cubicle with rack mounted lead acid 

batteries 
P P C 24 VDC and 125 VDC

270 Battery chargers P P C
272 Switchgear module 15 kV Class P P C
274 * Metalclad switchgear compartment P P C Mounted in control enclosure
278 * Circuit breaker P P C 4000 Amp/ 750 MVA, 15kV class Totally 

enclosed, 15kV class, 4000 Amp
284 * Non-segregated insulated 3 phase bus duct P P C
286 * Lightning arresters and surge capacitors P P C
288 * Current transformers and potential transformer P P C

290 * CTG Auxiliary transformer P P C
294 Networked Remote Control System On-Site P P C For Monitoring and Control from a Networked 

On-site Location
300 Synchronous Condensing Capability P P C
302 * Quick Disconnect Electrical Interface P P C
304
306 5 INSTALLATION HARDWARE
310 Interconnecting piping for hydraulic start and 

water injection
P P C Between PWPS supplied skids and CTG only 

316 Foundation embedded material C C C Includes all anchor bolts, shims and plates, 
and grout for PWPS supplied equipment. 

318 Interconnecting electrical cables P P C Between PWPS supplied skids and CTG 
320
322 6 STARTUP AND COMMISSIONING SPARE 

PARTS AND CONSUMABLES
P P For PWPS Scope of Supply

324
326 II.

328
330 Technical Representatives to advise Customer 

Supervisory Personnel during FT8 equipment 
erection checkout, and startup

P Field Service support description can found 
in the PWPS "Project Management and 
Customer Support" document.

ADDITIONAL RESPONSIBILITIES DURING 
CONSTRUCTION AND START-UP
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332 Instruction Manuals and Plant Documentation   
provided: Construction Manual, Commissioning 
Manual & Sign-off Sheets, Picture Book, PWPS 
Drawing Package, Vendor Manuals & Drawings, 
FT8 Maintenance Manual, FT8 Illustrated Parts 
Catalog, FT8 Service Bulletins, TWINPAC 
Operating Instructions, Bill of Material, As Built 
Drawings.

 

P Provided as one CD or alternate electronic 
format for PWPS Supply

334 PWPS training  “Power Plant Operators Course” P Includes customer training on site.     Training 
description can be found in the PWPS 
Customer Training Document   version 21-
0802.  Travel and lodging for customer's 
personnel not included. 

336 Performance Testing P The customer is responsible for providing all 
necessary support to install, calibrate, and 
remove all temporary and plant 
instrumentation/equipment necessary for 
performing the acceptance test.  PWPS 
provides technical support and manages the 
test plan for this work.

340 III. Owner is responsible for compliance with 
PWPS' operating, installation, and 
maintenance instructions.

342
344 1 SITE DEVELOPMENT C C C Owner is responsible for all areas of site 

development and are not limited to the items 
listed in this document.

346 Adequate Title and Interest, Permanent Facility 
Permits, Construction Permits and Licensing

C To permit the installation of such units and 
their operation for at least the period 
contemplated by the contract.  Provide 
PWPS representatives unrestricted access at 
all times as may be reasonably necessary in 
the performance of their duties.

348 Sub-Soil Investigation & Report C C C Minimum sub-foundation bearing capacity of 
2500 psf (120 kPa) and limits differential 
settlement of the main foundations equal to 
or less than 0.0005 times the foundation 
length.

350 Foundations for all Equipment C C C PWPS will provide Loading Diagrams for 
PWPS supplied equipment.

353 Power Island Grounding C C C Per TPM130
354 Provision of Secure Field Office.  Furnished 

with electricity, Heating and Air Conditioning, 
Drinking Water, Desks, Chairs, Parking Area, 
Lockers and others which are necessary for 
Field Works, Services & Sanitary Facilities of 
Office Personnel.

C C C Including 10' x 40' (3 m x 12 m) area for a 
field office.  This field office shall be able to 
accommodate 6 - 8 PWPS individuals.

355 SAFETY PROVISION, Provide a safe working 
environment that meets or exceeds international 
standards including: OSHA, and all applicable 
local, regional, and national standard and 
regulations.

C C C If at any time PWPS personnel and sub-
contractors do not feel safe they may leave 
site.

356 Provision of First Aid and Medical Services - 
OSHA  Approved

C C C

PROJECT DEVELOPMENT AND OWNER'S 
RESPONSIBILITIES
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358 Provisions of Local Communication Facilities C C C Including radio, telephone (local and long 
distance) with international direct dialing and 
fax machine.  This should be a minimum of 3 
lines in the PWPS field office.  A separate 
dedicated T1 line or phone line shall be 
provided to each turbine control system in the 
control house.

360 Temporary Construction Staging & Secure 
Inventory Area

C A minimum area of approximately 115’ by 
136’ is recommended per Power Island. A 
minimum of two shelved conex boxes and 
one non shelved or enclosed equivalent per 
SWIFTPAC prior to delivery of equipment.

362 Access Road(s), Interior Roads, and Parking 
Areas

C C C All-weather and unobstructed

364 Transmission System C C C
366
368 2 ENGINEERING AND CONSTRUCTION
370 Plant Engineering C
372 All Labor for complete off-loading, Inventory, 

Inventory control, Storage, Erection, Installation, 
Checkout, Testing, and Start-up of all PWPS 
and non-PWPS supplied equipment and 
material.

C

374 Maintaining and Guarding all Facilities, 
Equipment, and Materials during construction

C Including security fence

376 Site Organization During Construction C Including Resident Field Construction 
Manager;  Supervision & Manpower for 
Erection Works, Checkout, Trouble Shooting, 
Start-up & Commissioning,  Test Operation & 
Trial Operation, Plant Start-Up Engineering

378 Emissions and Acoustic Testing C
380 Worker's Compensation, Employer's Liability, or 

any other Local Insurance Required
C PWPS will cover all PWPS personnel.

382 Consumable Material for Erection Works C As required
384 Construction Equipment, Tools and Aids C Including but not limited to the following:  

Cement Mixers, Loaders, Trucks, Cranes of 
varying capacities, Power Generators, Air 
Compressors, Welders, Drilling Equipment,  
Pipe Working Facilities & all hand tools 
required for expeditiously and competently 
completing all phases of the work under the 
contract.

386 Required Tests Prior to Startup:                    
Including but not limited to:

C

388 * Resistance ratio and polarity tests C Generator and Transformer CTs and PTs 
390 * All high voltage dielectric tests                            

* Field check and calibration                          * 
Protective Relay Calibration

C All PWPS supplied protective relays and 
circuits. The PWPS Commissioning and 
checkout manual further clarifies the 
Customers responsibilities.

392 Phasing and Synchronizing the Generator to 
Purchaser’s system

C

394
396 3 POWER ISLAND INTERFACES
398 BOP Motor Control Centers                       C
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400 Control System Interface C Customer is responsible for all-
interconnecting hardware, software and 
documentation for all BOP I/O 
communication and control.

402 Natural Gas for Start-up, Testing and Operation 
445 psig (30 bar), Approximately 4700 scfm (2.2 
m3/sec) per gas turbine

C Interface Point: Flange on PWPS Power 
Island.  Per PWPS Natural Gas Fuel 
Specification FR-2.  Fuel to be tested by a 
certified lab and the results provided to 
PWPS prior to start-up.

406 Liquid Fuel for Start-up Testing, and Operation 
30-75 psig (2.0-5.1 bar), Approximately 36 gpm 
(136 l/min) per gas turbine

C Interface Point: Flange on PWPS Power 
Island.  Per PWPS Liquid Fuel Specification 
FR-1.  Fuel to be tested by a certified lab and 
the results provided to PWPS prior to start-
up.

408 Injection Water for NOx Control 5-50 psig (0.3-
3.4 bar), Approximately 25 gpm (115 liters/min) 
per gas turbine

C Interface Point: Flange on PWPS Power 
Island.  Per PWPS Specification AR-1.  
Water to be tested by a certified lab and the 
results provided to PWPS prior to start-up.

410 Potable Water for Gas Turbine Off-line Water 
Wash 50 psig (3.4 bar) min., Approximately 300 
gallons (1150 liters) per gas turbine water wash 
at 110 gpm (415 liters/m)

C Interface Point: Flange on PWPS Power 
Island.  Per PWPS Potable Water Quality 
Specification 

414 Instrumentation Air. 75 CFM Free, Dry Air at 70 
psig (90 psig max)

C Interface Point: Flange on PWPS Power 
Island.  

415 Vent and Drain.  Maximum flow on Oily Waste 
drain is 35 GPM for water wash.

C Interface Point: Connections on PWPS 
Power Island.

416 High Voltage Power C Interface Point: Generator Terminals.
418 Backfed Electrical Power Supply 255 kW per 

Power Island, 13.8kV, 60 Hz, 3 phase for 
lighting, heating and intermittent auxiliaries

C Plus as required for BOP loads

420 Construction Power-Including distribution to the 
PWPS supplied equipment

C 480 V, 3 phase, 24 hours per day to electric 
generator upon arrival of the generator.  
Reliable temporary 480 V, 400 Amps power 
at the control house for checkout and start-up 
at least 21 days prior to the first fire date of 
the first unit to be commissioned.

422
424 4 OTHER OWNER RESPONSIBILITIES The following list of items is provided for your 

convenience and gives examples of the types 
of equipment and/or services that are outside 
the PWPS Scope of work, and if required, are 
the sole responsibility of the Owner.

426 Site Survey/Plot Plan C C C
428 Excavation for Foundations, Pipes, Roads, 

Cabling & Grounding Grid
C C C

430 Site Leveling C C C
432 Backfill C C C
434 Finish Grading C C C
438 Surface Drainage to and including any 

Collection Pond
C C C

440 Oily Water Separator C C C
442 Sanitary Waste Disposal C C C
444 BOP and Plant Fire Protection Systems-

Hydrants Panels and Extinguishers
C Including Fire Protection during construction
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446 Plant Lighting C
448 Intra-communication system C
450 Site Fencing and Gates C
452 Construction Water C
454 Builder's All Risk Insurance (BAR) C
456
458
460 IV.

462
468
470
472
474
476

OPTIONS
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1. Introduction 

The FT8® SWIFTPAC® Unit configurations are completely self-contained; gas turbine powered 
electric generating units containing all the equipment necessary for local automatic operation. 
The configuration consists of four (4) primary units – two (2) gas turbines units, the electric 
generator unit, and the electrical/control unit. The SWIFTPAC turbine and generator units 
consist of two opposed Industrial Gas Turbines directly connected through a diaphragm 
coupling to a single double-ended electric generator.  

The SWIFTPAC power plants are designed to provide quick, reliable power.  The plug and play 
packaging allows for reduced site setup time by delivering factory-assembled modules, quick 
disconnect cables and prefabricated field piping.   Factory flushing and checkout is used where  
ever possible. 

The electrical/control unit includes the 15 kV switchgear and all of the controls and instruments 
necessary for operation. The 15 kV switchgear is connected to the generator by prefabricated, 
totally enclosed, weatherproof, 15 kV class bus duct.  The turbine/generator and electrical 
control units are housed in all weather, prime-painted steel enclosures including lighting and 
electrical services. Fire protection equipment is provided in the gas turbine enclosure. 

The generating plant, as erected on a site, is ready for connection to the Customer’s distribution 
system and water and fuel supply systems. The package concept of these type of power plants, 
coupled with their relatively small size, allow them to be readily installed in almost any location 
and conveniently relocated or combined with other units, or other equipment such as waste heat 
boilers, to meet changing load requirements.  

2. Gas Turbine 

The FT8 Industrial Gas Turbine consists of a GG8 gas generator and a PT8 power turbine (also 
referred to as a "free" turbine).  The gas generator provides high energy gas to the power 
turbine, where this gas performs useful work when mechanically coupled to a driven load 
through a flexible coupling. 

2.1. Gas Generator 

The GG8 gas generator is based on the latest version of Pratt & Whitney's JT8D turbo fan 
aero engine, the JT8D-219.  The JT8D is the most often used engine in the world's 
commercial aircraft fleet with more than 14,000 units accumulating over 400 million operating 
hours.  The JT8D aero engine provides a total compression ratio of 20:1 and a thrust rating of 
21,700 lbs. utilizing dual spool compressors and turbines. 

The GG8 gas generator is an axial flow, gas turbine engine. The major components are two 
compressor modules, a combustion section, and two turbine modules. Inlet air passes 
through the low compressor and is then further compressed through the high compressor. 
The high pressure air is then diffused to a low mach number where it enters a large plenum 
consisting of nine fuel nozzles and combustion cans. Most of the air enters the combustion 
cans through the fuel nozzles and through the combustion can walls, which also cools the 
combustion chamber walls.     
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A small portion of the air bypasses the combustion cans and is used to cool the turbine 
section. Two independent spark ignitors provide ignition for starting. Thereafter, combustion is 
self-sustaining. The hot gases pass through the single-stage high pressure turbine and the 
two-stage low pressure turbine, which extract energy to drive the two (2) compressor 
sections. The remainder of the hot gas energy is used for driving the power turbine. 
Controlling the flow of fuel to the combustion chambers regulates the output of hot gases. 

The GG8 gas generator uses modulated cooling air to the Low Pressure Turbine (LPT) to 
maintain optimum clearances throughout the operating profile of the machine. This system 
includes cooling air valves on the gas generator that are controlled by signals from the 
electronic engine control. 

 

Figure 1: Major sections of the Gas Generator  

2.1.1. Inlet Case Group 
This group includes the inlet case, Number 1 bearing, and the Number 1 bearing housing. 
The case incorporates variable inlet guide vanes for directing air into the Low Pressure 
Compressor (LPC). The case also provides support for the Number 1 bearing. The front 
accessory drive houses the NL speed sensors. 

2.1.2. Low Pressure Compressor 
In the GG8 LPC the fan stage used in the JT8D is replaced with three booster compressor 
stages at the GG8 inlet. The inlet guide vanes plus the first two stages have been fitted with 
variable geometry. Variable vane movement provides optimum efficiency for the 
compressor in the complete speed range, and excellent part-load efficiency.   

The LPC has 8 blade stages and 7 stator vane stages. The first two stator vane stages are 
variable. The LPC gas path is connected to the High Pressure Compressor (HPC) by the 
intermediate case. The intermediate case also provides a structural connection between the 
two compressor sections, provides support for the Number 2 and Number 3 bearings, is the 
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location of the gas generator front mounts and is the stator vane stage for the last low 
compressor blade stage. 

The LPC rotor is physically connected to the LPT rotor by a shaft that passes through the 
HPC and turbine. 

Figure 2: Gas Generator Cold Section Groups 

2.1.3. High Pressure Compressor 
The HPC consists of seven blade stages and seven stator vane stages, and is driven by the 
High Pressure Turbine (HPT) through a connecting shaft. The HPC operates at a higher 
rotational speed than the LPC. The gearbox, attached to the intermediate case, is driven 
through gearing from the front of the HPC section. 

2.1.4. Diffuser Group   
The diffuser case houses the Number 4 bearing that support the HPC rotor. The case also 
houses the nine fuel nozzle and support assemblies that provide fuel to the combustion 
chambers. The flow path of the diffuser case reduces the velocity and increases the static 
pressure of the compressed air before entering the combustion chambers. 

2.1.5. Combustion Section 

The combustion section has nine chambers arranged in an annulus around the turbine 
shafts and positioned between the HPC and the HPT. The combustion chambers are 
enclosed by inner and outer cases. The outer case can be unbolted and moved rearward to 
allow for inspection or removal of the combustion chambers and fuel nozzles. 

Combustion chambers Nos. 4 and 7 each accommodate an igniter plug. During initial 
ignition, flame is propagated from these two chambers to the remaining chambers through 
integral flame crossover tubes, which interconnect all nine chambers. 
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The combustion chambers and nozzles were modified to allow liquid fuel, gaseous fuel, or 
both simultaneously. Water injection can also be utilized with these combinations. The 
combustion chamber outlet duct consists of inner and outer annular burner liners with a 
front bulkhead for support of the nine cans. This outlet duct directs the hot air to the high 
turbine nozzle guide vanes. 

2.1.6. Turbine Nozzle Group 

This group includes the turbine inlet nozzle guide vanes that direct the hot gas flow from the 
combustion chambers to the HPT blades. Parts in this group also provide support for the 
outlet end of the combustion chambers. 

The inner support for the nozzle guide vanes includes the tangential on-board injection 
(TOBI) system which provides 13th stage compressor air for cooling of the HPT blades and 
attachments. 

2.1.7. High Pressure Turbine 

The HPT is a single stage turbine with shroudless, air-cooled turbine blades.  The HPT is 
supported by the Number 5 bearing. The HPT is physically connected to the HPC by the 
HPT shaft. The turbine blades are cooled by 13th stage compressor air that flows through 
passages within each blade. Air from the TOBI duct enters the blades at the root 
attachment area after passing through passages at the front of the 1st stage turbine rotor. 

The HPT converts thermal and kinetic energy from the gas path into shaft horsepower to 
drive the HPC. 

 

Figure 3: GG8 Hot Section Groups 
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2.1.8. Low Pressure Turbine 

The LPT has two turbine rotor stages and two stages of turbine vanes. The front blade and 
vane rows are air cooled, and both blade rows utilize shrouded tips. These turbine stages 
use tip shrouded blades. The last stage vanes are clustered. Each vane cluster consists of 
three vane airfoils. The LPT shaft connects to the LPC. The LPT converts kinetic energy 
from the gas path into shaft horsepower to drive the LPC. 

2.1.9. Turbine Exhaust Case 
The Turbine Exhaust Case (TEC) forms the discharge path for the exhaust gas flow into the 
power turbine. The case also provides physical connection to the power turbine and houses 
the Number 6 bearing, which supports the rear of the LPT rotor. 

Pressure oil supplied to the TEC provides lubrication for the Number 6 bearing and for the 
Number 4½ bearing. 
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2.1.10. Bearings 

The FT8 lube oil system is a combined system, containing the gas generator lube oil 
system and the power turbine lube oil system, together with necessary filters, cooler, and 
reservoir. 

Anti-friction ball and roller bearings are used throughout the gas turbine since they absorb 
about 50% less power than sleeve or hydrodynamic bearings and require a less expensive 
and less complex lubrication system. They can also withstand intermittent losses of 
lubricant flow for time periods that would be catastrophic to sleeve bearings.  Main bearings 
carry the radial and axial thrust loads of the rotors. 

Figure 4: Gas Generator Bearing Locations 
 

Bearing Type Support For 
No. 1 Oil damped roller Front of LPC  
No. 2 Ball Rear of LPC 
No. 3 Ball Front of HPC 
No. 4 Duplex Ball Rear of HPC 
No. 4 ½ Roller mid  
No. 5 Oil damped roller HPT 
No. 6 Oil damped roller LPT 

 

The oil damped bearings have a layer of pressurized oil around the bearing outer diameter 
to absorb rotor-induced vibration during engine operation. 
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2.2. Power Turbine 

The power turbine consists of an annular, transition duct connected to the gas generator; a 
single four-stage, axial flow, reaction turbine; and an exhaust casing consisting of exit guide 
vanes and rear bearing support that connects to the diffuser section and an exhaust collector. 
The power turbine is supported by two anti-friction roller-type journal bearings and one ball-
type thrust bearing. 

The turbines can rotate in either direction allowing for a SWIFTPAC configuration. As 
expected, the SWIFTPAC configuration has twice the power capacity of POWERPAC 
configuration. In SWIFTPAC configurations, the generator is driven from both sides. 

The power turbine converts the thermal and kinetic energy of the gas generator exhaust into a 
rotational force. This force is transmitted to the driven equipment via two flexible couplings 
and drive shaft.   

2.2.1. Inlet Section 

The inlet case and inner and outer ducts of the power turbine form an annulus, which 
directs the gas generator hot gas exhausts to the power turbine. The inlet case, the only 
power turbine part physically attached to the gas generator, carries the structural load of the 
gas generator to the power turbine supports. The shaded section of the following figure 
depicts the inlet section. 

 Figure 5: Inlet Section 
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2.2.2. Turbine Case and Vane Assembly 

The vanes direct the hot gases to the turbine blades at the proper angle for maximum rotor 
efficiency.  They form an assembly with the split turbine case.  The shaded section in the 
following figure depicts the turbine case and vane assembly. 

 

Figure 6: Turbine Case and Vane 

2.2.3. Rotor Assembly 

The power turbine rotor is composed of a four-stage disk and blade assembly, supported by 
anti-friction bearings on each end. The hot gases directed against the blades turn the rotor, 
creating the mechanical energy to drive the output shaft. The shaded section in the 
following figure depicts the rotor assembly. 

 

 

Figure 7: Rotor Assembly 
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2.2.4. Exhaust Case Section 

The exhaust case section turns the exhaust gases via exit guide vanes to axial flow before 
entering the diffuser section. The case structure supports the rear bearings and rear engine 
mounts.  The shaded area in the figure below depicts the exhaust case section. 

Figure 8: Exhaust Case Section 

2.2.5. Diffuser and Turning Vane Assembly 
The diffuser and turning vane assembly reduces the velocity and increases the static 
pressure of the exhaust gas flow. The diffuser directs the gas flow from the power turbine 
through a conical annulus surrounding the power turbine shaft. The conical annulus ends in 
three annular, flared exit baffles, the diffuser turning vanes.  The vanes redirect the gas flow 
90 degrees from all circumferential locations into the collector box for exhaust, in simple 
cycle configurations, to the stack acoustical system and then to the atmosphere.  In 
combined cycle configurations, the gas flow would be exhausted to the heat recovery steam 
generator inlet ducting rather than the stack acoustical system.  The diffuser and turning 
vane design permits the smoothest possible movement of exhaust gas through the exhaust 
system, minimizing backpressure and maximizing efficiency. 
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2.2.6. Output Drive Shaft 

The output drive shaft extends through a cavity in the exhaust diffuser, and exits through 
the rear of the collector box. It transmits mechanical energy to the driven equipment (such 
as an electrical generator). The front of the shaft is connected to the rotor with a flexible 
coupling.  The rear of the shaft is connected to the driven equipment with a flexible 
coupling.  The output drive shaft is shaded in the figure below. 

Figure 9: Output Drive Shaft 

2.3. Collector Box 

The collector is suspended from the exhaust enclosure. It receives exhaust gases from the 
diffuser and turning vanes. The gases are then exhausted through the silencer sections to the 
atmosphere, or through an optional heat recovery system. 

2.4. Mounts 

The mounts, located at the 3 and 9 o'clock positions on the power turbine exhaust case, 
provide the rear support for the gas generator/power turbine system. The mounts are 
adjustable vertically and horizontally.  There is also a bottom mount pin, which positions the 
gas generator/power turbine system in the axial and lateral directions.  This allows radial 
thermal growth. 

2.5. Cooling Air and Thrust Balance System 

One cooling air tube from the gas generator HPC case and two tubes from the LPT exhaust 
case provide thrust balance and cooling air to the power turbine. The two tubes from the LPT 
provide cooling air to the first stage disk and blade attachment as well as providing cooling air 
to the No. 7 bearing support and first vane attachment.  The air tube from the HPC provides 
thrust balancing air to the backside of the rotor to offset the gas path air loads and also 
provides cooling air to the rotor bore and stages 2-4 disk and blade attachments.  This air is 
also providing cool buffer air to the Nos. 7, 8 and 9 bearing compartment seals. 

DERWICK ASSOCIATES, S.A.

MMG TOWER Piso 16 Calle 53, Urb. Marbella Ciudad de Panana, Panama 710-3133



 
 
 
 

PWPS 60hz 14 Rev 12-0609 
 

2.6. Bearings 
Bearing Type Support For 

No. 7 Roller Front of rotor  
No. 8 Ball Rotor (axially) 
No. 9 Roller Rear of rotor 

3. Ancillary Systems 

3.1. Lubrication/Hydraulic Control 

The FT8 lube oil system is a combined system, containing the gas generator lube oil system 
and the power turbine lube oil system. Components not integral to the gas turbine are 
mounted as a pre-engineered package inside the GT enclosure. This package contains the 
combined reservoir, duplex filters, chip detectors, air-to-oil cooler, and the power turbine 
supply and scavenger pumps. 

The gas generator (GG)supply and return lines terminate at the accessory drive engine 
mounted gearbox. Since both the GG supply and scavenge pumps are hard coupled to the 
low-pressure and high-pressure compressor shafts, positive pressures are generated by shaft 
rotation. This system also supplies oil to the hydraulic control system pump suction port .  The 
gearbox driven hydraulic high pressure pump and servo valve supply control oil to the 
IGV/VSV compressor actuators.  

The power turbine lube oil system lubricates and cools the main bearings and bearing seal 
assemblies. Lubrication is provided by identical three-element pumps, which provide primary 
and auxiliary flow functions. The primary and auxiliary pumps are AC motor driven  while the 
emergency pump is a DC motor driven..  The auxiliary pump automatically starts in case of 
trouble with the primary pump. The DC pump is used for emergency shutdown when AC 
power is lost.  
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3.2. Gas Fuel System (when specified) 

Customer supplied fuel per PWPS FR-2 Gas Fuel Specification is delivered at a minimum of 
475 psig (32.8 bars). First, the gas flows through a fire valve. Next, the gas flows through a 
simplex particulate filter, coriolis flowmeter , pressure safety valve to the fuel plate located on 
the GT base assembly.  Gas flows through two shutoff valves and the modulating valve to the 
gas manifold, where it is injected through the nine gas fuel nozzles. The modulating valve 
meters fuel in response to signals from the electronic gas turbine control.  See specific P&ID 
for all system components. 

 
Figure 10: Gas Fuel System 

  
3.3. Liquid Fuel System (when specified) 

In the liquid system, fuel per PWPS FR-1, Liquid Fuel Specification in a flooded suction line 
from the fuel storage tanks is pumped by the Customer supplied fuel forwarding system to the 
PWPS filtering and metering skid which contains a duplex particulate filter and a coriolis 
meter to a downstream fire stop valve. Next, the fuel is boosted by the gas generator gearbox 
mounted fuel pump, and sent to the metering valve with an integral shutoff valve.  The 
metering valve meters fuel in response to a signal from the electronic gas turbine control.  
The fuel then flows through another fuel shutoff valves and an engine mounted flow divider 
valve, into the manifold and through the nine liquid fuel nozzles.  See specific P&ID for all 
system components. 

 

Figure 11: Liquid Fuel System 
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3.4. Dual Fuel System (when specified) 

The dual fuel system utilizes the same components as the gas and liquid fuel systems plus a 
liquid fuel pump clutch and additional valves to allow switching from one fuel to the other. At 
startup with liquid fuel selected, the fuel pump is engaged and liquid fuel flows through the 
liquid modulating valve and liquid shutoff valve into the liquid fuel manifold to the nozzles. At 
shutdown, the pump is disengaged, the liquid modulating valve and liquid shutoff valves are 
closed, the liquid drain valves are opened to prevent pressure buildup downstream of the 
shutoff, and the manifold drain valve is opened to drain the manifold. 

When gas fuel operation is selected, gas flows from the supply through two shutoff valves, 
through the modulating valve to the gas manifold. A small amount is sent through the liquid 
system purge valve to the liquid fuel manifold for continuous purging of all liquid fuel from the 
manifold and nozzles cool and prevent choking of the liquid fuel section of the nozzles. At 
shutdown, the shutoff valves are closed and the vent line between shutoff valves is opened to 
relieve pressure. 

The gas turbine has the capability to transfer from one fuel to the other during operation. 

3.5. Water Injection System (when specified) 

The water injection system introduces demineralized water with the fuel into the nozzles of 
the gas turbine to assist in achieving required exhaust gas emission levels.  The system 
operation is automatically controlled by the electronic gas turbine control. 

The demineralized water is Customer supplied to the water injection skid located just outside 
the gas turbine enclosure.  The skid contains a particulate filter, VFD motor driven pump to 
boost the water to the required pressure, coriolis flow meter and necessary valving. 

When operating on liquid fuel, the water is mixed with the fuel and sent through the liquid fuel 
nozzles.  When running on gas fuel, the water is sent through the liquid fuel nozzles and the 
gas through the gas fuel nozzles.  During fuel transfer, the water is mixed with the liquid fuel 
and injected through the nozzles via the liquid fuel manifold, while the gas flows through the 
gas fuel nozzles. 

3.6. Starting System 

The starting system consists of a hydraulic starter mounted on the gas turbine and a skid-
mounted hydraulic start pac. When the operator initiates a start, the hydraulic start pac 
provides high-pressure fluid to the starter motor geared to the high compressor rotor shaft of 
the gas generator. The starter converts the fluid pressure to shaft torque and rotates the high-
speed rotor to ignition speed in approximately 17 seconds. 

After fuel is admitted to the gas turbine combustion section and ignition is achieved, the gas 
turbine accelerates to its self-sustaining speed and the starter is disengaged from the shaft. If 
any problems are detected during the start cycle, the control shuts off fuel flow and hydraulic 
fluid flow, causing the starter to disengage and the gas turbine to coast down. 

The starting system is also used to rotate the gas turbine rotors for water wash and/or gas 
path purge. When water wash is selected, the hydraulic start system is used to motor the gas 
generator while water, with or without detergent, is sprayed into the bellmouth.  During a 
purge operation, gases accumulated in the gas turbine are purged by motoring the gas 
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generator with the starting system to above 1500 rpm with the ignition and fuel systems off 
per requirements. 

3.7. Fire Protection System 

The fire protection system provides independent fire detection for the entire plant and CO2 
total flooding fire suppression for the gas turbine enclosure, CO2 suppression is strongly 
recommended as an option for the generator as well as FM200 suppression for the control 
enclosure.   

Automatic fire detection is provided by rate compensated thermal detectors. Facilities for 
manual (electric and mechanical) initiation of the fire systems are also provided. The CO2 
tanks, solenoids, and manifold are located outside the enclosures, with the system’s control 
module located in the control room. 

 

 

Figure 12: Fire Protection System 

The control system monitors and displays the status of all fire system inputs and provides 
outputs to activate audible and visual alarms, discharge CO2, close fuel fire safety valves, and 
signal turbine and unit control systems for required responses. The system operates on 24 
volts DC and contains its own internal power supply and battery backup. 

Immediately upon actuation of the system, the turbine enclosure secondary air supply fans 
are deenergized and the fuel supply is shut off. A 20-second time delay permits rundown of 
the gas turbine and generator before a solenoid valve releases the pressurized CO2 into its 
distribution manifold. A pneumatic cylinder, actuated by the pressurized CO2, releases a pair 
of guillotine type dampers (just forward of the fan blades) closing off the secondary air path. 
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Simultaneously, a series of nozzles floods the enclosures to a 34% CO2 concentration, 
sufficient for inerting the combustion process.   

The CO2 supply to the manifold is fed from pressurized tanks.  The first tank is quick 
emptying, while the second slow-emptying tank maintains the 5% level required to overcome 
dilution from air leakage.  This CO2 concentration is maintained for approximately 30 minutes, 
sufficient time to allow combustibles to cool below their auto ignition temperatures.  A CO2 
status display board is provided near each protected enclosure entry to visually indicate the 
status of the fire protection system (i.e. CO2 armed or disarmed).  

Disarming may be accomplished by disabling the CO2 discharge system, either electronically 
by means of a key switch and/or blocking the flow of CO2 by a manually activated safety block 
valve in the CO2 piping discharge system.  When disarmed the detection alarm system will 
remain active while the CO2 discharge capability will be disabled.  Continuous alarm signals 
are sent to the monitoring system notifying the operator while the system is disarmed. 

Additional safety features include a suppressant release delay and audible and visual alarms 
inside and outside the enclosure. 

3.8. Gas Detection System 

A resistance type combustible gas sensor provides gas detection in the gas turbine 
enclosure. When the gas concentration reaches 20% lower flammable level (LFL), the gas 
hazard alarm will be displayed in the fire control panel and warning alarms will be activated at 
the enclosure.  When a 60% LFL level is reached an automatic trip of the fuel and gas turbine 
will be initiated.  The enclosures ventilation system will remain operational to reduce the gas 
hazard. 

3.9. Engine Heating (Dehumidification) System 

The engine heating system maintains the internal parts of the gas turbine at a temperature 
above the dew point of the ambient air during non-operation periods.  Hot air forced into the 
compressor section and out through the exhaust and inlet ducts prevents condensation, 
which can cause corrosion. The system is fully automatic. 

3.10. Offline Water Wash System 

The gas turbine requires periodic washing of its aerodynamic components that have 
accumulated deposits which could affect performance. 

A water wash circuit, when activated by the operator, energizes a solenoid valve in the water 
wash line.  The water flows through a nozzle located inside the inlet air plenum, directed 
toward the gas turbine’s inlet.  While the gas turbine is rotated on the starter, the sprayed 
water is pulled through the compressor section of the gas turbine and is drained through drain 
valves. After washing, the gas turbine is started to dry out any remaining water. 

The water wash skid is optional. 
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4. Electric Generator 

The electric generator is an open ventilated, two-pole, air-cooled unit rated to BS/IEC standards 
with Class “F” insulation but limited to Class “B” temperature rises on a total temperature basis.  
It includes shaft mounted overhung main and pilot brushless exciters complete with rotating 
fused diodes, and all required support auxiliaries, instrumentation, protective devices, and 
controls. 

 

Figure 13: Electric Generator 

4.1. Stator 

The stator frame is fabricated from mild-steel plate, forming a rigid structure.  The stator core 
is built up from laminations of low loss, high permeability, and high silicon content electrical 
steel.  Radial ventilating ducts are formed at intervals along the core by “H” section steel 
spacers.  The core is hydraulically pressed at several stages during the building operation to 
ensure uniform compaction.  When finished it is clamped between heavy ribbed steel end 
plates split on the bearing lines. The stator winding is of the two-layer diamond type half coils 
being used for ease of handling during manufacture and winding. 

The insulation system is based on a resin rich thermosetting mica glass tape which, when 
processed results in a dimensionally stable high performance insulation capable of 
continuous operation at temperatures up to 155ºC (Class F). 

The half coils are placed in the stator slots in two layers, wedged securely in position by 
synthetic resin bonded wedges, and joined by brazing the copper laminations.  The end 
winding is securely braced to insulated brackets supported from the stator frame.  The 
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individual sub-conductors of all windings are fully transposed to ensure minimum circulating 
currents.  “Nose” type or Roebel transpositions are used as appropriate. 

4.2. Rotor 

The rotor is an integral forging of nickel chromium molybdenum alloy steel.  Axial slots are 
milled on the periphery of the body of the rotor to carry the winding and for ventilation.  The 
rotor winding conductor material is conventional silver bearing copper.  The conductor is in 
the form of a strip and each rotor coil is preformed to the shape required.  All insulation 
materials are suitable for Class “F” operation. 

The preformed coils are inserted into the slots, each turn being insulated from the next.  After 
the completion of the winding, the conductors are heated electrically and pressed to the 
correct depth using pressing rings.  A fully interconnected damper winding is then fitted into 
the tops of the slots and the retaining wedges are inserted.  The rotor end winding is braced 
with packing blocks between the conductors, after which the non-magnetic manganese 
chromium steel end caps are shrink fitted to spigots at each end of the rotor body.  All rotors 
are tested at 20% overspeed and balanced. 

4.3. Bearings 

The main bearings are conventional circular profile, white metal lined, hydrodynamic 
cylindrical bearings.  Pressurized oil seals are fitted at each end of the bearings.  
Temperature detectors are provided for the bearing metal and oil drains.  Non-contact 
vibration sensors are provided for both bearings. 

4.4. Ventilation 

The generator features integral axial flow fans which supply a large volume of filtered cool air 
flowing through the frame and over the stator and rotor coil ends and windings via inter slot 
ventilation ducts and discharging at the top of the frame.  The exciter is self-ventilated. 

4.5. Lubrication 

A separate air cooled lubrication system is provided, including a storage tank with radiator 
and cooling fan, two AC motor driven lube oil pumps, and a DC motor driven emergency 
backup pump for emergency coastdown or black start. 

4.6. Excitation Systems 

The generators are fitted with a brushless excitation system, where the excitation power is 
derived from a small AC generator driven by the generator shaft.  The AC power produced by 
this exciter is rectified to DC by a shaft mounted rotating rectifier assembly, which is 
connected to the main field via conductors inside the shaft, thus eliminating the need for slip 
rings. 

4.7. Voltage Regulator 

The generator has a Automatic Voltage Regulator (AVR) system with manual control, auto 
follower, and null balance indication. In the event of a fault in the excitation and voltage 
monitors automatically transfer to manual control. 
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The AVR, which controls the excitation of the generator, is housed in a 19-inch rack assembly 
that has the advantages of compact modular construction, enabling a wide range of optional 
features to be readily incorporated into the excitation system.  Power to operate the unit is 
supplied from a permanent magnet pilot exciter mounted on the generator shaft. 

The unit includes the following solid state plug-in modules and facilities: 
 

 Hand control bridge 
 Auto control bridge 
 Voltage control card including over flux limiter 
 Diode failure detector and fast acting current limiter 
 Excitation limiter card including over and underexcitation limiters with ambient 

temperature compensation 
 Falling frequency protection 
 "Soft start" circuit to minimize voltage buildup overshoot 
 Power factor card for constant power factor or constant reactive power control 

The AVR has a voltage adjustment range of + 10% and accuracy of regulation of no load to 
full load. 

4.8. Generator Data  

4.8.1. Manufacturer 
Brush Electrical Machines, Ltd. or equivalent 
4.8.2. Type 

Synchronous, direct air-cooled, cylindrical rotor, and two-bracket bearing AC generator with 
brushless exciter and permanent magnet pilot exciter. Class F insulated rotor stator. 

Note: Rating details and performance curves are found in the attached 
Manufacturer’s Data Sheets. 
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5. Electrical Control Center Enclosure 

The electrical/control center enclosure contains all of the equipment necessary for local control 
of the FT8, together with the switchgear and generator protective devices.  The enclosure is 
temperature controlled per equipment requirements and is designed for global installation. 

The enclosure contains the gas turbine and generator controls, motor control center, low voltage 
AC and DC distribution, station batteries, metal-clad switchgear, station auxiliary transformer, 
protective relaying, and master terminal board. These controls and instruments are mounted on 
the following cabinets: 

 Monitoring Cabinet 
 Operator Cabinet 
 Master Terminal Cabinet 
 Protective Relay Cabinet 
 Instrument Cabinet 
 Motor Control Center 

 
 
 

124" (3,150 m
m

)
H

VA
C

 #
1

 
Figure 14: Typical Electrical/Control Unit Layout 
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5.1. Monitoring Cabinet (Main Operator Interface) 

This cabinet houses equipment used by the operator to 
interface with the control system for data monitoring, 
trending and event history. It is located next to the operator 
cabinet for ease of access to the manual controls. 

Housed in this cabinet is the Industrial Control Engine 
(ICE) monitoring system computer, which is utilized by the 
operator for gas turbine data acquisition and operating 
parameter adjustments.  It consists of a 20" monitor, CPU, 
keyboard and trackball. The CPU interfaces with the 
controller via an Ethernet link. 

A printer is also provided to print current screen 
information, event log, plots, and trends. 

Static Inverter - The inverter converts DC power from the 
batteries into AC power to be used by the auxiliary AC 
instruments and equipment. It contains inputs from both 
the AC and DC buses and can provide 120 VAC output 
power from either source. The inverter monitors the AC 
bus at all times. If power supplied from the AC bus, the 
inverter will automatically transfer to the DC source upon 
loss of AC power. 

 
 
 
 
 
 
 
 
 
 

 
Figure 15: Monitoring Cabinet 

23.6" (600 mm) W x 82.7" (2100 mm) H
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5.2. Operator Cabinet 

This cabinet contains panel-mounted switches and instruments 
used to manually control and monitor the generator performance. 
Manual voltage/VAR control, speed/load control, synchronization, 
and generating mode selection are all performed from this panel.  
Following is a list of components installed on the panel. 

 Alarm Horn 
 Synchronizing Lights 
 Synchroscope and Syncroscope Switch 
 Bus and Generator Voltmeters 
 Generator Wattmeter 
 Generator Var Meter 
 Power Turbine/Generator Tachometer 
 Generator Circuit Breaker Control Switch 
 Speed/Load Control Switch 
 Volts/Var Switch 
 Lockout/Operate Switch Engine A&B 
 Emergency Stop. 
 64F Test Switch 

 
 

Figure 16: Operator Cabinet 
 

 Timer – Running Hours, Liquid Hours, and Gas Hours 
 Counters – Total Starts and Cycles 
 Speed Relay Reset Button 

5.3. Panel Back Wall Devices (Not Shown) 

 Overspeed Switch 
 SEL 2401 – Satellite Clock 
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5.4. Protective Relay Cabinet 

The equipment in this cabinet provides hardwired protection for the gas turbine, generator 
and bus equipment.  The panel contains nine (9) lockout relays that are used to trip the unit or 
a single gas turbine in response to signals from the various electrical protective devices and 
the unit control system.  Each lockout is a high speed, multi-contact, hand-reset relay 
provided with a mechanical target.  Health monitoring relays are also provided for each 
lockout and are mounted on the panel back wall. 

 
 GEN WHM - Generator Watt-Hour Meter  
 DBR – Dead Bus Relay 
 25SC - Sync Check Relay 
 TSB-1, TSB-9 - Test Blocks 
 86BF – Breaker Failure Lockout Relay 
 86BF-R – Redundant Breaker Failure Lockout Relay 
 86G1 – Generator 52G Trip Lockout Relay 
 86G2 - Generator 52G Trip + Controlled Shutdown 

Lockout Relay 
 86E – Engine Lockout Relay 
 86AT – Auxiliary Transformer Lockout Relay 
 86EA – Engine A Trip Lockout Relay 
 86EB – Engine B Trip Lockout Relay 
 86BG – Generator Breaker Lockout Relay 

 
 
 
 

5.5. Panel Back Wall Devices (Not Shown) 

 WT3801, 3802 – Watt Transducers 
 Speed Switch - Provides generator and power turbine overspeed protection. 
 SCB1,SCB10 – Short Circuit Blocks 
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23.6" (600 mm) W x 82.7" (2100 mm) H
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50/51-1R
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5.6. Instrument Cabinet 

This cabinet holds the accessory controls such as voltage regulator, synchronizer, vibration 
monitors, and generator protection relay.  Each piece of equipment operates independently to 
control a specific aspect of plant operation.  The unit control system coordinates the activity of 
these controllers through both hardwired and communication signals. 

 Auto Voltage Regulator (AVR) -Primarily designed to 
control the excitation of the generator.  The AVR allows 
both manual and automatic control of generator 
excitation. 

 Synchronizer – Consists of three rack mounted modules 
that determine the proper time to initiate closing of the 
breaker to parallel the generator to the bus. 

 Generator Protective Relay – Beckwith M-3425A is a 
microprocessor based unit that uses digital signal 
processing technology to provide up to thirty four 
protective relaying functions for generator protection. 

 Vibration Monitors - Bentley Nevada Vibration Monitoring 
System. 

• Electric Generator - The monitor interfaces with two 
embedded proximity probes on each generator 
bearing.  Displays of each bearing vibration level 
amplitude are shown on the front of the monitor 
along with lamp indication of system malfunction, 
alarm and shutdown vibration levels. 

• Gas Turbine - The monitor interfaces with velocity 
transducers mounted on the GG8 inlet case (flange 
A) mid-engine case (flange K) and the PT8 exhaust 
case (flange S).  Vibration amplitudes are displayed 
on the front of the monitor for each of the three 
channels.  Lamps on the front of the monitor 
indicate a faulty transducer or monitor malfunction 
and vibration level alarm and vibration level 
shutdown.  A reset button must be depressed to re-
arm visual alarms after alarm indication. 
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5.7. Master Terminal Boards 

These cabinets terminate the majority of field control wiring at one central location.  They 
contain terminal strips that connect the instruments to monitor and control the gas turbine and 
support systems to the CPU.  One cabinet also houses the unit control system. 

The unit control is a Woodward Governor Company digital microprocessor.  It uses data from 
instruments throughout the plant to control unit operation.  This data is also passed on to the 
monitoring system where it is accessible to the operator. The system is composed of a main 
chassis and one expansion chassis.  The cabinet holds the main chassis, which contains the 
CPU, communication hardware, and input/output cards for the generator and control house 
equipment. 

5.8. Motor Control Center (MCC) 

The Motor Control Center contains all the 3-phase motor starters and contactors and required 
480V - 3-phase feeder circuit breakers for the plant.  Additionally, the MCC contains the AC 
and DC distribution panels and the transfer switch.  The front panel of each motor starter 
bucket has a red and green indicating light to identify motor ON/OFF operation. 

Power to the MCC is supplied by the 300 kVA, 13.8 kV / 480 V, 3-phase, 3-wire auxiliary 
transformer that distributes the power to the MCC through a 480 V, 3-pole, 600 amp circuit 
breaker.  The auxiliary transformer and circuit breaker are housed in a cubicle next to the 
main circuit breaker.  The 125 VDC and 24 VDC distribution panels in the MCC are supplied 
power from the 125 VDC and 24 VDC batteries and associated 125 VDC and 24 VDC battery 
chargers that are located close to the MCC. 

5.9. DC Power Supply 

One hundred twenty five (125) VDC and 24 VDC batteries are rack mounted in a  ventilated 
enclosure. They supply all necessary DC power for safe shutdown of the FT8 and Emergency 
blackout conditions.  Battery chargers are furnished and properly rated to supply the FT8’s 
DC loads and also have capacity to charge the batteries.  Chargers are supplied power from 
the MCCs 480 VAC distribution panel that is fed from the 13.8 kV / 480 VAC, 3-phase, 
auxiliary transformer. 

The auxiliary transformer is connected to the load side, not the generator side, of the 13.8 kV 
switchgear circuit breaker.  Thus, when the FT8 is in the standby mode and not generating 
power, the auxiliary transformer derives its power via the back-energized main step-up 
transformer.  Unless there is a blackout, this is a very reliable source of power.  However, 
when the FT8 is started and synchronized to the 13.8 kV side of the main-step-up transformer 
and the main breaker is closed, the FT8 generator supplies power to the 13.8 kV / 480 VAC 
auxiliary transformer. 
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5.10. 15 kV Class, Metal-Clad Switchgear Module 

The 15 kV class switchgear is installed in the control center enclosure, and is connected to 
the generator by a totally enclosed, non-segregated phase, 3-phase bus duct system rated at 
3000 amp. The switchgear module is of the metal-clad construction and consists of three 
cubicles installed on one end of the electrical control center enclosure and described as 
follows: 

 The first cubicle contains the dry-type, auxiliary transformer that is rated at 300 
KVA,  
13.8 kV / 480 VAC, 3-phase, 3-wire, 60 Hz.  The 13.8 kV primary side of the 
transformer is connected to the load side of the main circuit breaker located in the 
adjacent second cubicle.  The auxiliary transformer supplies the necessary 480 
VAC power to the FT8 MCC.  A 480 VAC, 3-pole, 600 amp, 60 Hz, circuit breaker 
connected to the secondary side of the auxiliary transformer is also contained in 
this cubicle. 

 The second cubicle contains the main circuit breaker and necessary current 
transformers for metering and relaying.  The main switching and interrupting 
device (vacuum circuit breaker) is of the removable draw-out type arranged with a 
mechanism for moving it physically between connected and disconnected 
positions and equipped with self-aligning and self-coupling primary disconnecting 
devices and control wiring connections. 

 The main generator circuit breaker is a 750 MVA interrupting, 3000 amp, 15 kV air 
circuit breaker featuring 125 VDC close and trip. 

 The third cubicle contains the potential transformers, lightning arrestors, and the 
surge capacitors as required for metering and equipment protection. 

6. Control System 

The FT8 control system contains an integrated Woodward gas turbine and unit control.  This 
integrated controller acts as a central processing point for all I/O, serial and Ethernet 
communications associated with the FT8.  Data from this control is sent to a user-friendly 
operator interface to display pertinent information. 

6.1. Integrated Gas Turbine and Unit Control 

The Woodward MicroNet Control System performs both fuel control and sequencing 
functions.  This system incorporates 32-bit microprocessor based digital controllers, which 
optimizes turbine safety and efficiency.  The programmable features of this control enhance 
the ability of the end user to incorporate the latest features in gas turbine technology. The 
MicroNet provides a flexible system to control associated processes such as high speed 
control functions, system sequencing, auxiliary system control, surge control, monitoring and 
alarming, and station control. Communications with the MicroNet platform are available to 
program and service the control as well as to interface with other systems (Plant DCS, HMI, 
etc.). A service interface allows the user to view and tune system variables. 
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This integrated control performs all of the gas turbine control functions including: 

 Speed Control 
 Temperature Protection and Control 
 Acceleration and Deceleration Limiting 
 Fuel Valve Control 
 Inlet Guide Vane Control 
 Variable Stator Vane Control 
 Water Injection 
 Gas Turbine Operational Monitoring 
 Start Sequencing 
 Unit Synchronization 
 Alarm and Shutdown Protection 

 
 

CONTROL ENCLOSURE

GAS TURBINE B
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Figure 16: FT8 SWIFTPAC Control 
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6.2. Monitoring System 

The monitoring system package operates on an industrial PC and serves as the operator 
interface for the FT8.  This system interfaces to the gas turbine and unit control via an 
Ethernet local area network (LAN).  The monitoring system performs such functions as: 

 Data Logging and Trending 
 Alarm Monitoring 
 Alarm and Event Logging 
 Sequence-of-Events Recording 
 First-Out Alarm Indication 
 X-Y Plotting 
 Calculation Functions 
 Event Storage, Archiving, and Redisplay 
 Operator Control Functions 
 Process Animation 
 Control System Diagnostics 

7. Gas Turbine Enclosure 

The gas turbine enclosure protects the gas turbine and other ancillaries from the environment 
and provides noise attenuation. When the unit is operating the enclosure protects outside 
workers from the high component temperatures.  When the unit is not operating it provides a 
protected working environment and inside lighting for maintenance. 

The gas turbine enclosure includes the inlet plenum and the exhaust enclosure.  The inlet 
plenum channels the air from the inlet air silencer to the gas turbine bellmouth to minimize the 
inlet air pressure loss.  The exhaust enclosure houses the exhaust diffuser/collector, which 
delivers the power turbine exhaust gases to the exhaust transition duct and silencer.  The 
enclosure serves as a mounting structure for the inlet and exhaust air systems, and as a duct 
for passing secondary air over the gas turbine for cooling.  The enclosure also provides a limited 
containment volume for the fire protection system. 

7.1. Gas Turbine Enclosure Secondary Air System 

The gas turbine enclosure secondary air system provides cooling air flow throughout the 
length of the enclosure.  Air is drawn into the intake assembly, through the silencer chamber, 
and blown into the gas turbine enclosure.  It passes along the length of the gas generator and 
power turbine, around the exhaust collector and up into the exhaust air silencer, where it joins 
with the gas turbine exhaust. 
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A pair of AC motor driven fans, rated at 22,000 scfm (10.3 m3/sec), are mounted low on the 
front bulkhead of the enclosure to take in atmospheric air through a louvered opening with a 2 
x 2-inch (5 x 5 cm) mesh screen and a silencer module. 

If a gas turbine enclosure fire is detected, the fans are de-energized and a pair of guillotine-
type gates are released to block the inlet air supply ports. 

7.2. Inlet Air Filtration 

The primary inlet filtration system has a filtration efficiency of 99.7% for particles down to 5 
microns, and 95% for particles down to 2 microns.  Clean elements flow about 190 pounds 
(86 kg) of air per second with a maximum pressure drop of approximately one inch (2.54 cm) 
of water. 

The filter house weighs approximately 32,500 lbs (14,800 Kg) and is 20 feet (6.1 m) long, 12 
feet (3.6 m) wide and 13 feet (4.0 m) high.  It is constructed of mild steel and rests atop (with 
its flange bolted to) the inlet air silencer module.  Air enters both end walls of the filter house.  
Each end wall is configured to have 30 two ft2 filter elements and 6000 half-sized elements in 
individual galvanized frames. 

The high efficiency, replaceable fiberglass filters are preceded by a pre-filter.  The two filters 
are held together by a pair of extended spring clips. Filter elements can be replaced from 
inside the filter house.  The doors can be accessed from a full-length external catwalk with 
safety railing and fixed-end ladder. 

Figure 17: Filter House 
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7.3. Inlet Air Silencer (when specified) 

The inlet air silencer module attenuates noise over a broad band of frequencies.  It is 10 feet 
(3 m) wide by 11.5 feet (3.5 m) long. The box configuration housing is four feet high and 
flange-bolted on top of the forward end of the gas turbine enclosure.  Air flows through this 
module directly into the contoured inlet plenum.   

A similar flange ringing the top of the housing is bolted to a mating flange in the floor of the 
inlet air filter house.  The silencer outer wall is 3/16-inch (4.75 mm) steel plate and the inner 
wall is 16 gauge perforated galvanized steel, with four inches of mineral wool fill between 
them. 

Module walls, configured for sound attenuation, consist of 17 equally spaced, transversely 
mounted vertical acoustic baffles.  The baffles, which have a 16-gauge perforated galvanized 
steel shell and are filled with three inches of mineral wool, may be removed for servicing. 

 
Figure 18: Top View of Inlet Silencer  Figure 19: Wall Construction of Inlet Silencer 

7.4. Exhaust Silencer  (when specified) 

The exhaust silencer is composed of two major modules, the transition module and the 
silencer module. The transition module provides a transition for the gas turbine exhaust gases 
and surrounding secondary cooling air.  The silencer module is flange-mounted to the 
exhaust silencer transition-housing module.  The number of the exhaust silencer modules is 
shown on the general arrangement drawings, and is also indicated in the Scope of Supply.   

Construction of the transition module and the silencer module is similar; both employ double 
wall construction.  Mineral wool is used in the outer wall for sound absorption and fiberglass 
wool is used in the inner wall for heat insulation and sound absorption. Four sound 
attenuating baffles are contained in the silencer module.  

SECTION  A-A

3.00"

Fiberglass Cloth
Facing with 6" (152 mm)
Wrap Around (4) Sides

Fill w/Mineral Wool
Insulation, 3 1/2" (89 mm) Thick
6# / Ft (96 kg/m3) Minimum Density

1320 mm
52.00'AA

Acoustic Baffles

DERWICK ASSOCIATES, S.A.

MMG TOWER Piso 16 Calle 53, Urb. Marbella Ciudad de Panana, Panama 710-3133



 
 
 
 

PWPS 60hz 33 Rev 12-0609 
 

Each consists of perforated stainless steel channel shapes filled with fiberglass wrapped by 
stainless steel wire mesh.  The baffles slide into module sidewall channels.  The exhaust 
silencer modules are stacked for maximum sound attenuation.  Surfaces exposed to hot 
exhaust gas are made from 409 stainless steel. 

 

Figure 20: Top View of Exhaust   Figure 21: Top View of Exhaust 

 

 

 

 

Primary Wall

Baffle

Inner Wall

119.75"

177.75"

3040 mm

4515 mm

Mineral Wool Insulation
4" (100 mm) Thick, 6# / Ft (96 kg/m3) Min Density

Fiberglass Insulation
4" (100 mm) Thick, 2.4# / Ft3 (38.4 kg/m3) Min Density
Wrapped w/Glass Fiber Cloth, and
Secure w/Stainless Steel Staples2489 mm

98.00"

Screen:  18-8 Stainless Steel, Woven,
14x14 Mesh X.011 Wire
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8. Estimated SWIFTPAC Weights and Sizes 
Quantity Description Weight, lb/kg (ea) Length, ft/m Width, ft/m Height, ft/m 
 2 Gas turbine assembly on base 53,500/24,300 27.5/8.4 12/3.7 11/3.3 

inside enclosure 

 2 Engine heater950/430 5/1.5 4/1.2 3.5/1.1 

 2 Exhaust enclosure 8,700/3,950 15/4.6 10.5/3.2 11/3.3 

 2 Collector box *4,400/2,000 14/4.3 6/1.8 10/3.2 

 2 Secondary inlet silencer 6,200/2,800 11.5/3.5 10/3.2 5/1.5 
with inlet louver 

 2 Inlet air filter assembly, 32,500/14,800 20/6.0 13/4.1 14/4.2 
ladders and walkways 

 2 Diffuser inner/outer cylinder,  6,200/2,800 8/2.5 8/2.5 5/1.6 
tunnel and turning vanes 

 2 Inlet silencer  9,900/4,500 11.5/3.5 10/3.1 5/1.6 

 2 Exhaust transition piece 9,900/4,500 15/4.6 10/3.1 5/1.6 

 4 Exhaust silencer 16,000/7,300 15/4.6 10/3.1 9/2.7 

 2 Lube oil system inside enclosure 19,800/9,900 20/6.0 11.5/3.5 10.5/3.2 

 2 Water injection skid 2,500/1,100 8/2.4 5.5/1.7 6/1.8 

 1 Hydraulic start pac 9,900/4,500 7.5/2.3 7/2.2 8/2.4 

 1 Electric generator * 180,600/82,100 23/7.1 13/3.9 11/3.3 
with lube oil module 

 1 Recirculation damper 2,500/1,100 9/2.8 10/3.2 4/1.2 

 1 Generator enclosure * 14,500/6,600 22/6.7 12/3.6 6/1.8 
  14,500/6,600 22/6.7 12/3.6 6/1.8
  

    11,000/5,000 24.5/7.5 6.5/2.0 7/2.2 

 1 Generator silencer 15,000/6,800 24.5/7.5 10.5/3.2 6/1.9 

 1 Control/switchgear unit 71,000/32,300 42/12.8 11.5/3.5 12/3.7 

 1 Batteries/remote panel 1,900/850 3/1 3/1 8/2.5 

 1 Bus duct  5,100/2,300 18/5.5 4/1.3 6.5/2 
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9. List of Typical Suppliers 
Standard Design  

Structural  
Enclosures BECON, Sound, SMT,  
Inlet Silencer VAW, Sound 
Inlet Plenum Sound 
Exhaust Silencer Sound, SMT 
Exhaust Stacks Braden, Sound, SMT, VAW 
Gas Turbine Base and Mounts Industrial Technologies, Edward King, American 

Design 
Collector Box  Northern Manufacturing 
Inlet Air Filter House VAW, Farr,  
Inlet Air Filter Elements VAW, Farr,  
Secondary Air Fans Hartzell 
Coupling Goodrich, Ameri-Drive 
  
Mechanical  
Pump, Water Injection HS Sundyne 
Pump, Miscellaneous Hayes, Gould, Hamilton Sundstrand, Cascon 
Lube Oil Cooler Hayden 
GG Starter Eaton Aerospace 
Valves, Miscellaneous Jordan, Woodward, Atkomatic, Hamilton Sundstrand, 
Fire Valve Lawrence (Leslie) 
Heat Exchanger HS Marstson,  
Clutch, Fuel Pump Carlyle Johnson, ARGO Tech 
Gas Turbine Heater American Design 
Fuel Heater Wattlow 
Gauges, Pressure Ashcroft, Omega, Orange Research 
Gauges, Temperature Ashcroft, Omega, Orange Research 
Fire Protection Associated Fire Protection 
Filters, Fuel FCS/Nelson, , Pall Trinicor 
Filters, Lube Oil Pall Trinicor 
Hoses Faxon, Industrial Technologies, Titeflex, Aeroquip, 

Tube Bends 
Hydraulic Start System Berendsen 
SCR’s Peerless, Deltak, Hitachi, Mitsubishi, EnviroKinetics 
  
Electrical  
Electric Generator Brush Electrical Machines, Electrical Machinery 
Auxiliary Transformer Westinghouse, National, Hevi-Duty, Hawker-Siddley, 

ABB, Hitachi, Hammond Power Solutions 
Synchronizer Woodward, Westinghouse, Basler 
Bus Duct Powell, UNIBUS 
Vibration Monitor Bentley Nevada 
Turbine Control Woodward 
Batteries Powell, Alcad 
Battery Charger CPI 
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Motor Control Center Cutler Hammer  
Motors Baldor, U.S., Westinghouse, G.E. 
Protectives G.E., ABB, Beckwith, Schweitzer 
Switchgear Powell,  
CRT Monitor Adek 
Gas Detectors General Monitors 
Pressure Transducers Barksdale, Statham, Sensotec 
Pressure Switches Custom Components  
Level Switches Gems 
Differential Pressure Switches Custom Components  
Resistive Temperature Detectors Pro-Temp 
Flowmeter, Fuel Yokogawa, IMT Corp, Flow Technology 
  

  

Pratt & Whitney Power Systems, Inc. (PWPS) provides the Typical Suppliers list as a service to 
potential Customers interested in knowing generally the typical suppliers of PWPS products. 
The Typical Suppliers list is not intended to limit or restrict the supplier(s) that PWPS may use 
for any part or parts. PWPS retains the right to use other suppliers for the parts described. Upon 
request, PWPS can provide specific supplier information to any Customer wishing to know the 
exact supplier for any or all parts.  
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FT8/GG8 GAS TURBINE REFERENCE LIST 
 

              Gas Turbine 
              Commissioning 
Customer and Site No. Application            Date  
 

 
 1  

United Technologies Corporation 1 Cogeneration  01-93  
P&W Manufacturing Division 
East Hartford, CT 
 
Futian Power Company 1 Combined Cycle  03-92  
Shenzhen, China 
 
Public Service Electric and Gas Co. 4 Combined Cycle  03-92  
Burlington, NJ 4 Combined Cycle  06-93 
 
Ebara Corporation 1 Peaking  07-92   
Sodegaura, Japan 
 
Newfoundland and Labrador Hydro 1 Peaking  03-92    
Happy Valley, Labrador, Canada  Synch Condensing   
 
Mitsubishi Heavy Industries 2 Marine Propulsion  1994  
Car & Passenger Ferry, Japan 
 
MAN TURBO 1  Compressor Drive  09-92     
Oberhausen, Germany 
 
Hainan Electric Power Company  2 Combined Cycle  4-94  
Sanya, Hainan Province, China 2   6-95 
 
Jamaica Public Service Company  2 Base Load  12-94  
Montego Bay, Jamaica  Generation   
 
Industriekraftwerk Baienfurt  1 Cogeneration  01-95  
Baienfurt, Germany 
 
Massachusetts Water Resources Authority 2 Emergency  06-95   
(Formerly Boston Edison Company)     
Deer Island, Boston, MA 
 
Rhodia Energy  1 Cogeneration  09-95  
(Formerly Rhone Poulenc) 
Melle, France 
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E.ON Ruhrgas  1 Compressor Drive  10-95  
Werne 7, Germany 
 
Energieversorgung Oberhausen (EVO) 1 Base Load  01-96  
Oberhausen, Germany  Cogeneration 
 
Wuxi Suyuan Gas Turbine  2 Combined Cycle  07-96  
Electric Company    
Wuxi County, China 
 
Cogeneration Management Steiermark  1 Cogeneration  10-96  
Graz, Austria 
 
Solvay Deutschland 2 Cogeneration  11-96  
Rheinberg, Germany 
 
Chloralp 3 Cogeneration  11-96  
Pont de Claix, France 
 
EPCOR  (originally TransCanada Pipelines) 
Kapuskasing, Canada 1 Combined Cycle  12-96  
North Bay, Canada 1 Combined Cycle  12-96  
 
ESYS-Montenay 1 Cogeneration  12-96  
Clermont-Ferrand, France 
 
Asahi Chemical Industry Co., Ltd. 1  Combined Cycle  04-97  
Kanagawa, Japan     
 
Chengdu AES-Kaihua 2 Base Load  06-97  
Gas Turbine Power Co., Ltd.  
Chengdu City, China 
 
I.C. Industrias, S.A. 2 Base Load  09-97  
La Dorada, Colombia  Generation 
 
Communaute Electrique du Benin    
Contonou, Benin   1 Base Load    07-98   
Lome, Togo   1 Base Load    06-98   
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Endesa 
Charrua, Chile 2 Base Load  02-99  
Valdivia, Chile 4 Base Load  03-99  
 
Tomen Power Samukawa  
Samukawa, Kanagawa, Japan 2 Combined Cycle  06-99  
 
Ebara Corporation  
Fujisawa, Kanagawa, Japan 2 Combined Cycle  06-99  
 
WINGAS 
Mallnow Station, Germany 2  Compressor Drive  09-99  
Rueckersdorf Station, Germany 1  Compressor Drive  06-99  
 
E.ON Ruhrgas (GG8-2) 
Werne 8, Germany 1  Compressor Drive  06-99   
 
Adisseo France S.A.S 
(Formerly Rhone Poulenc)  
Commentry, France 1 Cogeneration  09-99  
 
CURCHAL 
Chalon sur Saone, France 1 Cogeneration  12-99   
 
Tokyo Metropolitan Government 
Kanto Chisei, Japan 2 Pump Drive  01-00       
 
Omaha Public Power District 
Omaha, Nebraska 4 Peaking  05-00  
 
DPL Energy, Inc. 
Montpelier, Indiana 8 Peaking  05-01    
 
Buckeye Power 
Greenville, Ohio 8 Peaking  05-00  
 
Virgin Islands Water & Power Auth. 
St. Thomas, U.S. Virgin Islands 1 Base Load  09-01    
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WINGAS 
Mallnow Station, Germany 1  Compressor Drive  01-01  
Rueckersdorf Station, Germany 1  Compressor Drive  03-01  
 
Tokyo Metropolitan Government 
Higashi Kojiya Pump Station 1 Emergency  01-01      
Tokyo, Japan 
 
Boremer 
San Martin de la Vega, Spain 1 Cogeneration  03-01  
 
Constellation 
Handsome Lake, Pennsylvania 10 Peaking  07-01   
 
Tenaska 
University Park, Illinois 12 Peaking  07-01   
Bristol, Virginia 10 Peaking  07-01   
Big Sandy, West Virginia 12 Peaking  07-01   
 
Puget Sound 
Fredonia, Washington 4 Peaking  07-01    
 
PacifiCorp 
Klamath Falls, Oregon  4 Peaking  04-02 
 
Benton PUD 
Benton County, Washington 1 Peaking  10-01 
 
Rochester Public Utility  
Rochester, Minnesota 2 Peaking  05-02 
 
EBARA Corporation 
Sodegaura, Japan  3 Combined Cycle  12-02    
 
Ameren UE 
Venice, Meremac, Illinois 2 Peaking  05-02 
Peno Creek, Bowling Green, Missouri 8 Peaking  04-02 
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City Utilities of Springfield  
Springfield, Missouri 4 Peaking  02-02 
 
Michigan Public Power 2 Peaking  12-02 
Kalkaska, Michigan 
 
Petrobras Termoceara 8 Peaking  06-02 
Fortaleza, Brazil 
 
FPL Energy 2 Peaking  06-02 
Bayswater, New York 
 
Jamaica Public Service 1 Peaking  01-02 
Montego Bay, Jamaica 
 
Empire Electric 
Sarcoxie, Missouri 2 Peaking  02-03 
Sarcoxie, Missouri 2 Peaking  02-03 
 
CalPeak 
Escondido, California 2 Peaking  09-01 
Border, California 2 Peaking  09-01 
Panoche, California 2 Peaking  11-01 
Vaca Dixon, California 2 Peaking  06-02 
El Cajon, California 2 Peaking  06-02 
 
Wisconsin Public Power 2 Peaking  05-04 
Kaukaua, Wisconsin  
 
FPL Energy 2 Peaking  06-03 
Jamaica Bay, New York 
 
Global Commons Greenport LLC 2 Peaking  07-03 
Greenport, NY 
 
Seminole Electric Cooperative 10 Peaking  12-06 
Hardee County, Florida 
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Endesa 2 Peaking  6-03 
Arona, Tenerife, Canary Islands 
 
Endesa 2 Peaking  6-03 
Mahon, Menorca, Spain  
 
Tokyo Metropolitan Government 
Kanto Chisei, Japan 2 Pump Drive  1-05 
 
Contact Energy 
Whirinaki, New Zealand 6 Peaking  4-04 
 
Electricity Supply Board 
Asahi, County Mayo, Ireland 2 Peaking  12-03 
Aghada, County Cork, Ireland 2 Peaking  12-03 
 
Ministry of Oil 
Al-Bashrah, Iraq 2 Base Load  TBD 
 
Ministry of Electricity 
Al-Hilla, Iraq 1 Base Load  3-04 
 
Kraftnät Åland Ab 
Tingsbacka, Åland, Finland   1    Emergency                      3-05 
 
Electricity Supply Board 
Rhode, County Offaly, Ireland 4 Peaking  9-04 
 
North Carolina Electric Membership Corp. 
Wake County, NC 12 Peaking  6-07 
Person County, NC 10 Peaking  12-07 
 
Endesa 2 Peaking  4-06 
Guio de Isora, Tenerife, Canary Islands 
 
WINGAS 
Reckrod Station, Germany 1 Compressor Drive  06-05 
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Endesa 1 MOBILEPAC  11-04 
Las Palmas, Canary Islands 
 
Beijing Blue Sky Gas-fired Cogeneration Co. 4 Combined Cycle  06-06 
Beijing, China  Cogeneration 
 
WINGAS 
Rueckersdorf Station, Germany  1 Compressor Drive  12-05 
 
WINGAS 
Eischleben Station, Germany  1 Compressor Drive  5-06 
 
Amber Investment         2    Combined Cycle              06-06 
Changxing County, Zhejiang, China  
 
JSC Energy Invest 4 Intermediate             04-06 
Gardabani Power Station 
Republic of Georgia 
 
Fingrid 4 Emergency  12-06 
Olkiluoto, Finland 
 
Bell Bay Power 6 Peaking  3-06 
Tasmania, Australia 
 
Guangzhou University City 4 Combined Cycle           3-09 
Guangzhou, China  Cogen 
 
EADC/EAS 4 Base load  11-06 
Charrua, Chile 
 
EDF #1 1 MOBILEPAC  2-07 
Various Islands 
 
RAO UES 10 MOBILEPAC  1-07 
Moscow, Russia 
 
EDF #2 1 MOBILEPAC  10-07 
Various Islands 
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ZAO UK "DKM-Engineering" 2 Cogeneration   12-07 
Moscow, Russia 
 
Campanario Generacion II 2 Base load   12-07 
Charrua, Chile 
 
Nevada Power Company 24 Peaking   04-08 
Las Vegas, Nevada 
 
STATNETT SF 7 MOBILEPAC   12-07 
Tjeldbergodden, Norway 
 
STATNETT SF 6 Intermediate   12-07 
Nyhamna, Norway 
 
Endesa 2 Peaking  6-08 
Mahon, Menorca, Spain 
 
Puerto Rico Electric Power Authority 8 Intermediate  6-08 
Mayaguez, Puerto Rico 
 
MEGAL 
Waidhaus, Germany,  1 Compressor Drive  11-08 
 
Endesa 
Ibiza, Spain 1 Peaking  5-08 
Ibiza, Spain 1 Peaking  12-08 
 
Endesa 2 Peaking  12-08 
Mahon, Menorca, Spain 
 
Tokyo Metropolitan Government 
Higashi Kojiya Pump Station Unit 2 1 Emergency  12-09 
Tokyo, Japan 
 
Generacion Mediterranea S.A. 4 Base load  7-08 
Central Modesto Maranzana 
Rio Cuarto, Argentina 
 

DERWICK ASSOCIATES, S.A.

MMG TOWER Piso 16 Calle 53, Urb. Marbella Ciudad de Panana, Panama 710-3133



  
    

 
 
 
 

FT8/GG8 GAS TURBINE REFERENCE LIST 
 

              Gas Turbine 
              Commissioning 
Customer and Site No. Application            Date  
 

 
 9  

Sharjah Electricity & Water Authority  2 Intermediate             5-09 
Khorfakkan Power Station, Sharjah 
 
Starwood-CalPeak 4 Peaking  5-09 
Midway, California 
 
Tampa Electric Company 8 Peaking  6-09 
Bayside, Florida 
 
Tampa Electric Company 2 Peaking  9-09 
Big Bend, Florida 
 
CODELCO 3 Intermediate  3-09 
Calama, Chile 
 
Infratel & Perth Energy 4 Intermediate  6-10 
Kwinana, Australia 
 
Solalban Energia, S.A. 4 Base load  2009 
Bahia Blanca, Argentina 
 
RAO UES 2 MOBILEPAC  11-08 
Vladivostok, Russia 
 
RAO UES 5  MOBILEPAC  8-09 
Moscow, Russia 
 
Paducah Power Systems  4 Peaking  05-10 
Paducah, Kentucky 
 
ALTEK ALARKO  2 Combined Cycle  2009 
Kirklareli, Turkey 
 
C.A. La Electricidad de Caracas  6 Base Load   2009 
Planta Termoeléctrica "La Raisa" 
Santa Lucía, Miranda, Venezuela 
 
Marshfield Utilities  2 Peaking   06-10 
Marshfield, Wisconsin 
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Northwestern Energy  6 Peaking   2010 
Anaconda, Montana 
Mill Creek Generating Station 
 
C.A. La Electricidad de Caracas  2 MOBILEPAC   12-09 
Planta Termoeléctrica "Luisa Caceres" 
Margarita Island, Venezuela 
 
Bord na Mona  4 Peaking   2010 
Cushaling Power Ltd 
Edenderry, Ireland 
 
MGETS 2  MOBILEPAC  Dec ’09 delivery 
Siberia, Russia 
 
 Total Reference Units 418 
  Units Delivered & On Order 403 
 
 
12/22/09 
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FT8® SWIFTPAC®
Power Plant
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SWIFTPAC transportable power plants offer 30 or 60
MW of moveable power. Utilizing the proven PWPS
FT8 technology, the SWIFTPAC transportable power

plants are designed to provide quick, reliable power.
The package design includes an enclosed driver assembly
incorporating the gas generator, power turbine, exhaust
collector box, inlet plenum and lube system. This
factory-assembled module allows the SWIFTPAC transportable
power plants to be generating power less than 30 days after
arriving on site.

SWIFTPAC Power Plants Provide Quick, Reliable Power.
Installation Takes Less than 30 Days.

Benefits
• Best in Class Part Load Efficiency

• Reduced Site Setup Time

• Lower Site Cost

• Less Expensive Shipping

• Reduced Field Flushing

• Minimal Field Wiring Terminations

• Pre-fabricated piping needs no field welding

• Less Site Labor

• Standard & Repeatable Manufacturing Process

• Standard & Repeatable Installation Process

• Pre-Assembled & Tested

• Reduced Field Inventory

• Ease of Engine Checkout and Maintenance

• Operating Flexibility
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FT8® SWIFTPAC® POWER PLANT

Enhancements
• Factory Assembled Modules

• Integrated Lube Oil System

• Factory Tested Quick Disconnect Cables

• Pre-Fabricated Field Piping

• Factory Flushed Lube Oil Systems

• Combined GT & Exhaust Enclosure

• Factory Checkout

• Simple Road Bed Foundation

• Compact Layout

Simple Cycle Performance
Natural Gas

SWIFTPAC 30 SWIFTPAC 60

Output (kW) 30446 61196

Heat Rate

(BTU / kW-hr) 9312 9266

Efficiency (%) 37 37

Exhaust Flow (lb/sec) 201 402

Exhaust Temp (°F) 895 895

US Transport Time 6 Days 6 Days

Foundation 2-3’ Concrete 3’ Concrete

Installation 3 Weeks 3 Weeks

NOx 25 25

Fuel Dual Dual

Frequency 50/60 HZ 50/60 HZ

Also available with DLN and/or inlet fogging.

SWIFTPAC Power Plants Provide Quick, Reliable Power.
Installation Takes Less than 30 Days.

Product Facts

rev 11.7.07

Pratt & Whitney Power Systems

1.866.POWER.ALL (1.866.769.3725)

Outside USA: 1.860.565.0140

Email: info@pw.utc.com

Pratt & Whitney. The Eagle is everywhere.TM

Visit Pratt & Whitney at www.pw.utc.com
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